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SECTION 00010
INVITATION TO BID

Sealed bids for the 2016 Road Program, Roadway Rehabilitation will be received until 2:00 p.m. on
Wednesday, August 17, 2016 in the Offices of the SelectBoard, 6 Holland Street, PO Box 139,
Moultonborough, NH 03254 at which time they will be opened and publicly read aloud. Y our bid envelope
must be marked with the project, item or service being sought, and the date the bids are due. If you send
your bid by mail you should put it into a separate sealed envelope, marked as required, inside the mailing
envelop to safeguard against it being opened in error.

The work includes the rehabilitation (reclamation and paving) of roadways in the Town of Moultonborough.
All work will be completed within the designated easements and the streets and rights-of-way of the
designated roadways in the Town of Moultonborough, New Hampshire. The estimated contract value is
$420,000.

Each bid shall be accompanied by abid security in the form of a certified, treasurer's or cashier's check or bid
bond in the sum of five (5) percent of the bid price. No bidder may withdraw his/her bid for a period of 60
days (excluding Saturdays, Sundays, and legal holidays) after the actual date of the opening of the bids. The
successful bidder must furnish 100% Performance and Payment Bonds and will be required to execute the
Contract Agreement within 10 days following notification of the acceptance of his bid.

A detailed package with information on the program and all specifications, the conditions thereof, and bid
forms, is available for review at www.moultonboroughnh.gov (click on Paid, Volunteer and Contract
Openings) or said offices during norma business hours. Complete sets of Bid Documents may be
obtained at Signature Digital Imaging (www.signaturenh.com), 45 Londonderry Turnpike, Hooksett,
NH 03106 (603.624.4025) for the cost of reproduction. To ensureyou are on the bidderslist to receive
notifications of Addenda, you must obtain Bid Documents from Signature Digital Imaging. Bid
Documents may also be examined at Moultonborough Town Hall and at the following locations:

Signature Digital Imaging, 45 Londonderry Turnpike, Hooksett, NH 03106
Associated General Contractors, 48 Grandview Road, Bow, NH 03304

Construction Summary Services of NH, 734 Chestnut Street, Manchester, NH 03104
Dodge Reports at their website at dodgeprojects.construction.com

A voluntary pre-bid conference will be held at 11:00 am on Thursday, August 4, 2016 at Moultonborough
Town Hall. Any questions with respect to this invitation must be received, in writing by mail (above
address), fax (603.476.5835) or email (wjohnson@moultonboroughnh.gov), by Walter Johnson, Town
Administrator, no later than 4:00 p.m. on Tuesday, August 9, 2016.

The Town reserves the right to reject any and all bids, and waive any minor or non-material informalities, if
deemed to bein its best interests.

END OF SECTION

INVITATION TO BID
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SECTION 00200

INSTRUCTIONS TO BIDDERS

PART 1- GENERAL

11

12

BID DOCUMENTS

A.

Complete sets of Bid Documents in the number and for the deposit sum, if any, may be
examined and obtained as stated in the Invitation to Bid.

Complete sets of Bid Documents must be used in preparing Bids. Neither the Owner
nor the Engineer assumes any responsibility for errors or misinterpretations resulting
from the use of incomplete sets of Bid Documents.

SUBMISSION OF BID

A.

Bids for the Work of this Contract will be received at the time and place indicated in
the Invitation to Bid. Bids submitted after this time will not be accepted. Each Bid
must be submitted in a sealed envelope.

. All Bids must be made on the required Bid Form. All blank spaces for Bid prices must

be filled in, in ink or typewritten, and the Bid Form must be fully completed and
executed when submitted. Only one copy of the Bid Form is required.

Bidders are cautioned that it is the responsibility of each individual Bidder to assure
that his Bid isin the possession of a responsible representative prior to the stated time
and at the place of the Bid Opening. Owner is not responsible for Bids delayed by
mail and/or delivery services.

. Once the Bid is submitted and received by the Owner, the Bidder agrees that he may

not and will not withdraw his Bid within 60 business (excluding Saturdays, Sundays,
and legal holidays) days after the actual date of the opening of Bids.

Bids may only be withdrawn prior to the scheduled time for the opening of the Bids or
authorized postponement thereof. Bids may be withdrawn upon written or telegraphic
request of the Bidder provided confirmation of any telegraphic withdrawal over the
signature of the Bidder is placed in the mail and postmarked prior to the time set for
Bid Opening. Bid documents and security of any Bidder withdrawing his bid in
accordance with the foregoing conditions will be returned.

Unless a Bid is withdrawn as provided above, the Bidder agrees that his Bid shall be
deemed open for acceptance until the Agreement has been executed by both parties or
until the Owner notifies a Bidder in writing that his Bid is rejected, or that the Owner
does not intend to accept it, or returns his Bid deposit. Notice of acceptance of a Bid
shall not constitute rejection of any other Bid. Should there be reasons why the

INSTRUCTIONS TO BIDDERS
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Contract cannot be awarded within the specified time period; the time may be extended
by mutual agreement between the Owner and the Bidder.

13 BID SECURITY

A. A Bid must be accompanied by a Bid security made payable to the Owner in the
amount of 5 percent of the total amount of the Bid in the form of a certified check,
bank money order or Bid Bond (on the form as herein provided) issued by a surety.
The certified check, bank money order or Bid Bond may be held by the Owner as
security for the fulfillment of the Bidder's agreements as herein set forth and as set
forth in the Bid. Should the Bidder fail to fulfill such agreements his Bid check or
money order shall become the property of the Owner or if a Bid Bond was furnished
the Bid Bond shall become payable to the Owner, as liquidated damages

B. Assoon as the Bid prices have been compared, the Owner will return the Bid security
of all except the three lowest responsible Bidders. When the Agreement is executed,
the Bid security of the two remaining unsuccessful Bidders will be returned. The Bid
security of the successful Bidder will be retained until the Payment Bond and
Performance Bond have been executed and approved, after which it will be returned.
None of the three lowest Bids shall be deemed rejected, notwithstanding acceptance of
any Bid, until the Agreement has been executed by both the Owner and the accepted
Bidder.

14 QUALIFICATIONS OF BIDDER

A. No award will be made to any Bidder who cannot satisfy the Owner that he has
sufficient ability and experience in the class of Work to be completed and sufficient
capital and plant to enable him to prosecute and complete the Work successfully within
the time period specified. The Owner's decision or judgment on these matters shall be
final, conclusive, and binding.

B. Owner may conduct such investigations as Owner deems necessary to establish the
responsibility, qualifications, and financia ability of Bidders, proposed subcontractors,
suppliers, individuals, or entities proposed for those portions of the Work in
accordance with the Contract Documents.

C. Bidders must submit a completed Statement of Bidders Qualifications with the Bid.
Failure to submit a completed Statement of Bidders Qualifications may be deemed by
the Owner as a non-responsive Bid.

15 INVESTIGATIONS AND INFORMATION

A. Each Bidder is responsible for inspecting the site and for reading and being thoroughly
familiar with the Contract Documents and other related information and data. Bidders
must satisfy themselves by personal examination of the site of the Work and by such
other means as they may wish, as to the actual conditions existing at the site, the
character and requirements of the Work, the difficulties attendant upon the execution
of the Work, and the accuracy of al estimated quantities stated in the Bid. The failure

INSTRUCTIONS TO BIDDERS
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or omission of any Bidder to do any of the foregoing shall in no way relieve any
Bidder from any obligations with respect to his Bid.

B. All information given on the Drawings or in the other Contract Documents relating to
subsurface and other conditions, natural phenomena, existing utilities, and other
structures is from the best sources at present available to the Owner. All such
information is furnished only for the information and convenience of Bidders and is
not guaranteed.

C. It is agreed and understood that the Owner does not warrant or guarantee that the
subsurface or other conditions, natural phenomena, existing utilities or other structures
encountered during construction will be the same as those indicated on the Drawings or
in the other Contract Documents.

D. Itisagreed and understood that no Bidder or Contractor shall use or be entitled to use
any of the information made available to him or obtained in any examination made by
him in any manner, as a basis of or ground for any claim or demand against the Owner
or the Engineer, arising from or by reason of any variance which may exist between
the information made available and the actual subsurface or other conditions, natural
phenomena, existing utilities or other structures actually encountered during the
construction of the Work, except as may otherwise be expressly provided for in the
Contract Documents.

16 ADDENDA AND INTERPRETATIONS

A. All questions about the meaning or intent of the Contract Documents are to be
submitted to Engineer in writing. Interpretations or clarifications considered necessary
by Engineer in response to such questions will be issued by Addenda which will be
sent to all parties recorded by Engineer as having received the Contract Documents.
Questions received less than 10 calendar days prior to the date for opening of Bids may
not be answered. Only questions answered by Addenda will be binding. Ora and
other interpretations or clarifications will be without legal effect and shall not be used
as the basis of any claim or demand against the Owner or the Engineer.

1. Any questions with respect to the meaning or intent of the Contract Documents
must be received, in writing by mail (KVPartners LLC, PO Box 7721, Gilford, NH
03247), fax (866-587-0507) or email (rkorber@kvpllc.com). Addressal questions
to Raymond H. Korber, P.E., Principal Engineer, KVPartnersLLC.

B. Addenda may be issued to clarify, correct, or change the Contract Documents as
deemed advisable by Owner or Engineer. The Engineer will send a copy of Addendato
those prospective Bidders and parties known to have taken out Contract Documents at
the time the Addendaisissued. Failure of any Bidder to receive any such Addendum or
interpretation shall not relieve any Bidder from any obligation under Bidder's Bid as
submitted.

INSTRUCTIONS TO BIDDERS
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1.7

18

19

1.10

111

ALTERNATES

A.

Refer to Section 01010 for description of bid alternates.

REDUCTION IN SCOPE OF WORK

A.

The Owner reserves the right to decrease the scope of the Work to be done under this
Contract and to omit any work in order to bring the cost within available funds. To
this end, the Owner reserves the right to reduce the quantity of any items or omit all of
any items as set forth in the Bid, either prior to executing the Contract or at any time
during the progress of the Work. The Owner further reserves the right, at any time
during the progress of the Work, to restore all or part of any items previously omitted
or reduced. Exercise by the Owner of the above rights shall not constitute any ground
or basis of claim for damages or for anticipated profits on the work omitted.

OTHER CONTRACTS

A.

It is essential that all parties interested in the project coordinate their activities to the
end that the entire project will be brought to a successful conclusion within the
specified time periods. The Owner cannot guarantee that no interference or delay will
occur as a result of the actions of other contract(s). Interference and delay resulting
from such coordination and cooperation shall not be the basis of claims against the
Owner.

AVAILABILITY OF LANDS FOR WORK

A.

The lands upon which the Work is to be performed is identified in the Contract
Documents. Easements for permanent structures or permanent changes in existing
facilities are to be obtained and paid for by Owner unless otherwise provided in the
Contract Documents. All additional lands and access thereto required for temporary
construction facilities, construction equipment or storage of materials and equipment to
be incorporated into the Work not identified in the Contract Documents as specified
above are to be obtained and paid for by the Contractor.

The Contractor has no rights of access to lands unless he abtains them from the proper
parties.

The Contractor shall not work on property requiring obtaining of an easement until the
Owner has obtained the necessary easement.

CONTRACT SECURITY AND INSURANCE

A.

The Bidder whose Bid is accepted agrees to furnish a Performance Bond and a
Payment Bond each in the amount of 100 percent of the contract price. Bonds shall be
duly executed by the Bidder as Principal and by a surety company approved by the
Owner. Surety company shall be qualified to do business under the laws of the State
of New Hampshire. The premiums for such Bonds shall be paid by the Contractor.

INSTRUCTIONS TO BIDDERS
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112

1.13

114

115

1.16

117

Performance and Payment Bonds shall be submitted within the time stated in the
Notice of Award.

B. The Contractor will not be permitted to start any construction of the Work until he has
submitted certificates covering all insurances called for in the Contract Documents.

EXECUTION OF AGREEMENT

A. The Bidder whose Bid is accepted will be required and agrees to duly execute the
Agreement within the time limit stated in the Notice of Award.

CONTRACT TIMES

A. The number of days within which, or dates by which the Work is to be substantialy
complete and ready for final payment are set forth in the Agreement.

LIQUIDATED DAMAGES
A. Provisionsfor liquidated damages, if any, are set forth in the Agreement.
SUBSTITUTE AND OR-EQUAL ITEMS

A. The Engineer will neither approve nor disapprove particular products prior to the
opening of Bids. Such products will be considered when offered by the Contractor for
incorporation into the Work in accordance with the requirements of Section 01300.

PRE-BID CONFERENCE

A. A Pre-Bid Conference will be held at the time and location and in the manner as
indicated in the Invitation to Bid. Representatives of the Owner and Engineer will be
present to discuss the Project. Engineer will transmit to al prospective Bidders of record
such Addenda as Engineer considers necessary in response to questions arising at the
Conference. Ora statements made at the Pre-Bid Conference may not be relied upon
and will not be binding or legally effective.

BASIS OF AWARD

A. Owner reserves the right to reject any or al Bids, including without limitation,
nonconforming, nonresponsive, unbalanced, or conditional Bids. Owner further
reserves the right to reject the Bid of any Bidder whom it finds, after reasonable
inquiry and evauation, to not be responsible. Owner may also reject the Bid of any
Bidder if Owner believes that it would not be in the best interest of the Project to make
an award to that Bidder. Owner also reserves the right to waive all informalities not
involving price, time, or changes in the Work and to negotiate contract terms with the
successful Bidder.

B. More than one Bid for the same Work from an individual or entity under the same or
different names will not be considered. Reasonable grounds for believing that any

INSTRUCTIONS TO BIDDERS
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Bidder has an interest in more than one Bid for the Work may be cause for
disqualification of that Bidder and the rejection of all Bids in which that Bidder has an
interest.

C. In evauating Bids, Owner will consider whether or not the Bids comply with the
prescribed requirements, and such alternates, unit prices and other data, as may be
regquested in the Bid Form or prior to the Notice of Award.

D. In evauating Bidders, Owner will consider the qualifications of Bidders and may
consider the qualifications and experience of subcontractors, suppliers, and other
individuals or entities proposed for those portions of the Work for which the identity of
subcontractors, suppliers, and other individuals or entities must be submitted as
provided in the Contract Documents.

E. The Owner will evaluate the Bid price submitted by Bidders based on unit prices, base
bid, bid alternates and total bid in such amanner asis deemed to be in the best interests
of the Owner.

F. Contingencies for Award of Contract: If, at the time this Contract is to be awarded, all
Bids submitted by responsible Bidders exceed the amount of the funds available to
finance the Contract, the Owner may reject all bids or take any other action deemed to
be in the best interest of the Owner.

G. If the Contract is to be awarded, Owner will award the Contract to the Bidder whose
Bid isin the best interests of the Project.

END OF SECTION

INSTRUCTIONS TO BIDDERS
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SECTION 00410

BID FORM

PART 1- GENERAL

11

12

BID INFORMATION

A.

B.

C.

Project Identification: 2016 Road Program, Roadway Rehabilitation

Proposal Of: (hereinafter referred to as Bidder)
organized and existing under the laws of the State of doing business
asa (specify corporation; partnership; or individual).

This Bid is Submitted To: Town of Moultonborough, New Hampshire

BIDDER’'S REPRESENTATIONS

A.

Bidder proposes and agrees, if this Bid is accepted, to enter into an agreement with the
Owner in the form included in the Contract Documents to perform and furnish all
Work as specified or indicated in the Contract Documents for the bid price and within
the contract times stated and in accordance with all other terms and conditions of the
Contract Documents.

Bidder hereby agrees to sign and deliver the required number of counterparts of the
Agreement with the required Bonds, Certificates of Insurance and other documents
within the times specified in the Notice of Award.

Bidder accepts all of the terms and conditions of the Invitation to Bid and Instructions
to Bidders.

Bidder hereby agrees that this Bid will remain subject to acceptance for 60 business
(excluding Saturday, Sunday and legal holidays) days, after the actual date of the
opening of the Bid.

Bidder, by submittal of this Bid, agrees with the Owner that the amount of the Bid
security deposited with this Bid fairly and reasonably represents the amount of
damages the Owner will suffer due to the failure of the Bidder to fulfill his agreements
as herein provided. Should the Bidder fail to fulfill any of his agreements as herein set
forth, it is agreed that the amount stated in the Bid Bond shall be paid as damages to
the Owner by the Surety. If a certified check was issued in lieu of a Bid Bond, the
Owner shall have the right to retain, as damages, the certified check which shall
become the Owner's property.

BID FORM
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F. Insubmitting this Bid, Bidder further represents and declares the following:

1.

2016 Road Program
Moultonborough NH

Bidder has examined and carefully studied the Bid Documents and other data
identified in the Bid Documents.

The Bid Documents are generally sufficient to indicate and convey understanding of
al terms and conditions for the performance of the Work for which this Bid is
submitted.

Bidder acknowledges receipt of the following Addenda (List Addenda by
Addendum Number and Date):

Number Date

Bidder has visited and carefully examined the site of the proposed Work and has
become thoroughly familiar with and is fully satisfied as to the conditions that
exist a the site, the character, requirements and extent of the proposed Work, and
the difficulties in executing the work that may affect (a) the cost, progress,
performance of the Work (b) the means methods, techniques, sequences and
procedures of construction employed by the Bidder, including applying any
specific means, methods, techniques, sequences and procedures of construction
expressly required by the Bid Documents; and (c) Bidder's safety precautions and
programs.

Bidder is familiar with and is satisfied as to all federal, state and local Laws and
Regulations that may affect cost, progress, performance and furnishing of the
Work.

Bidder has carefully studied al reports of explorations and tests of subsurface
conditions at or contiguous to the site and all drawings of physical conditionsin or
relating to existing surface or subsurface utilities or structures at or contiguous to
the site. Bidder accepts the determination of the technical data contained in such
reports and drawings upon which Bidder is entitled to rely. Bidder acknowledges
that such reports and drawings are not Contract Documents and may not be
complete for Bidder's purposes.

Bidder has obtained and carefully studied (or assumes responsibility for having
done so) al such additional or supplementary examinations, investigations,
explorations, tests, studies and data concerning conditions (surface, subsurface and
underground facilities) at or contiguous to the site or otherwise which may affect
cost progress, performance or furnishing of the Work or which relate to any aspect
of the means, methods, techniques, sequences and procedures of construction to be
employed by Bidder and safety precautions and programsincident thereto.

BID FORM
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8.

10.

11.

12.

13.

Bidder agrees that no further examinations, investigations, explorations, tests,
studies or data are necessary for the determination of this Bid for performance and
furnishing of the Work in accordance with the times, price and other terms and
conditions of the Contract Documents.

Bidder acknowledges that Owner and Engineer do not assume responsibility for
the accuracy or completeness of information and data shown or indicated in the
Bid Documents with respect to subsurface conditions or underground facilities at
or contiguousto the site.

Bidder has given Engineer written notice of al conflicts, errors, ambiguities, or
discrepancies that Bidder has discovered in the Bid Documents, and the written
resolution thereof by Engineer is acceptable to Bidder.

Bidder is aware of the genera nature of Work to be performed by Owner and
others at the site that relates to Work for which this Bid is submitted asindicated in
the Contract Documents.

Bidder understands that the quantities of work tabulated in this Bid or indicated in
the Contract Documents are only approximate and are subject to increase or
decrease as deemed necessary by the Owner or Engineer.

Bidder acknowledges that no officer, agent, or employee of the Owner is directly
or indirectly interested in this Bid.

1.3 BIDDER'S CERTIFICATION

A. Bidder certifies under the penalties of perjury that:

1.

2016 Road Program
Moultonborough NH

This Bid is genuine and not made in the interest of or on behalf of any undisclosed
individual or entity and is not submitted in conformity with any collusive
agreement or rules of any group, association, organization, or corporation;

Bidder has not directly or indirectly induced or solicited any other Bidder to
submit afase or sham Bid;

Bidder has not solicited or induced any individual or entity to refrain from bidding;
and

Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in
competing for the Contract. For the purposes of this paragraph:

a. “corrupt practice’ means the offering, giving, receiving, or soliciting of
anything of value likely to influence the action of a public officia in the
bidding process;

b. “fraudulent practice” means an intentional misrepresentation of facts made (a)
to influence the bidding process to the detriment of Owner, (b) to establish bid

BID FORM
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prices a artificial non-competitive levels, or (c) to deprive Owner of the
benefits of free and open competition;

c. “collusive practice’” means a scheme or arrangement between two or more
Bidders, with or without the knowledge of Owner, a purpose of which is to
establish bid prices at artificial, non-competitive levels; and

d. “coercive practice’” means harming or threatening to harm, directly or
indirectly, persons or their property to influence their participation in the
bidding process or affect the execution of the Contract.

14 BASISOF BID

A. Bid Schedule: The subdivision of the proposed contract price is indicated on the
following Bid Schedule. Bidder shall use the Bid Schedule when submitting the Bid.
Bidder will complete the Work in accordance with the Contract Documents for the
specified price(s).

1. Bidder must bid on each item. All prices, except item totals, shall be stated in
words and figures. In case of discrepancy between price in words and price in
figures; the words shall govern. In case of discrepancy between the product
obtained by multiplying the estimated quantity by the unit price, and the extended
amount, the product obtained shall govern. In case of discrepancy between total of
extended amounts and total amount of bid stated, total of items shall govern.

2. Prices shal be typewritten or written by hand inink.

3. Bidder shall carry the same unit price for the same item on the Base Bid and Bid
Alternate portions of the Bid.

15 ATTACHMENTSTOBID
A. Thefollowing documents are submitted with and made a condition of this Bid.
1. Bid Security
2. Statement of Bidders Qualifications
16 SUBMITTAL OF BID
A. This Bid must bear the written signature of the Bidder or an authorized agent of the
Bidder. If the Bidder is a corporation or a partnership, the Bid must be signed by a

duly authorized officer of such corporation or by a partner and the title of such office
must be stated.

BID FORM
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B. ThisBidissubmitted by:

2016 Road Program
Moultonborough NH

Respectfully submitted: Date

By

(Signature and Title of Person Authorized to Sign Bid)

(Name of Bidder)

(Business Street Address)

)

(City and State) (Business Telephone Number)

(SEAL —if Bid isby acorporation)

BID FORM
00410-5



BID SCHEDULE

2016 ROAD PROGRAM
ROADWAY REHABIILITATION

ITEM UNIT PRICE EXTENDED TOTAL
No. Description Quantity Unit Words Figures (in figures)
1 |Mobilization 1 LS
3 |Common Excavation 265 cY
3a  [Crushed Gravel-Roadways 140 CY
3b  |Crushed Gravel-Shoulders 315 CcYy
3¢ [Crushed Gravel-Driveways 90 CY
4a 8" Reclaimed Stabilized Base In-Place 14200 SY
4b |Stone-Reclaimed Stabilized Base 300 TN
S5a |2" HBP Binder Course 2025 TN
5b  |1" HBP Wearing Course 1450 TN
Sc  [3/4" HBP Leveling Course 330 TN
5d |HBP Hand Method 95 TN
6  |Bituminous Curb 260 LF
7  |Cold Planing 130 SY
8 [Maintenance of Traffic 1 LS
TOTAL BID
Notes:

1. Key To Units: LF = Linear Feet; SY = Square Yards; CY = Cubic Yards; LS = Lump Sum; EA = Each; LB = Pound; TN = Ton; BG = Bags; AL = Allowance

2016 Road Program
Moultonborough NH

BID
Page 1 of 1




SECTION 00420

STATEMENT OF BIDDERS QUALIFICATIONS

PART 1- GENERAL
11 SUMMARY

A. This Section includes information related to the Contractor’s qualifications to complete
the work in accordance with the Contract Documents.

12 GENERAL INFORMATION

A. Name:

Principal Office Address:

Telephone:

B. If aCorporation, answer the following:

When incorporated:

In what State:

Director’ s names (s)

President’s Name:

Vice President’s Name:

Secretary’s Name:

Treasurer’s Name:

C. If apartnership, answer the following:

Date of Organization:

State whether partnership is general or limited:

STATEMENT OF BIDDERS QUALIFICATIONS
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Name and Address of Partners:

1.3 EXPERIENCE

A. How many years has your organization been in business as contractor under your
present business name?

B. What are the prior names of your organization?

C. How many years of experience does your organization have as a prime contractor in
the type of work specified in the Contract Documents? As a sub-
contractor?

D. List below the largest projects your organization has completed.

Contract Amount Project Title Owner When Completed

a > w N

Name and address of references for respective projects listed above:

o >~ W DN

STATEMENT OF BIDDERS QUALIFICATIONS
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E. List other references;

F. List below two (2) completed projects which agree most similar to the proposed work.

Contract Amount Project Title Owner When Completed
1.
2.
G. Haveyou ever failed to complete any work awarded to you? If yes, give name of

Owner, name of Bonding Company and circumstances:

H. State the largest dollar volume of work your organization has completed in any one year and
the year that it was completed in:

14 FINANCIAL REFERENCES
A. Name one (1) banking institution reference:

Name:

Address:

B. Nametwo (2) credit references other than the bank listed above.

Name:

Address:

Name:

Address:

STATEMENT OF BIDDERS QUALIFICATIONS
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15 CERTIFICATION

I hereby certify that the information submitted herewith, including any attachment, istrue to the
best of my knowledge and belief.

Firm Name
By:

Signature
Title:
Date:

END OF SECTION

STATEMENT OF BIDDERS QUALIFICATIONS
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SECTION 00430
BID BOND

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable.

BIDDER (Name and Address):

SURETY (Name and Address of Principal Place of Business):

OWNER (Name and Address):

BID
Bid Due Date:
Description (Project Name and Include Location):

BOND
Bond Number:
Date (Not earlier than Bid due date):
Penal Sum $

(Words) (Figures)

Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause this Bid
Bond to be duly executed by an authorized officer, agent, or representative.

BIDDER SURETY
(Sed) (Sed)

Bidder's Name and Corporate Sedl Surety’ s Name and Corporate Sedl
By: By:

Signature Signature (Attach Power of Attorney)

Print Name Print Name

Title Title
Attest: Attest:

Signature Signature

Title Title

BID BOND
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Note: Above addresses are to be used for giving any required notice. Provide execution by any additional parties,
such asjoint venturers, if necessary.

1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, Successors,
and assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond. Payment of
the penal sum is the extent of Bidder’s and Surety’sliability. Recovery of such penal sum under the terms of this
Bond shall be Owner’s sole and exclusive remedy upon default of Bidder.

2. Default of Bidder shal occur upon the failure of Bidder to deliver within the time required by the Bidding
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the
Bidding Documents and any performance and payment bonds required by the Bidding Documents.

3. Thisobligation shal be null and void if:

3.1 Owner accepts Bidder’ s Bid and Bidder delivers within the time required by the Bidding Documents (or
any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding
Documents and any performance and payment bonds required by the Bidding Documents, or

3.2 All Bidsareregected by Owner, or

3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents
(or any extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when
required by Paragraph 5 hereof).

4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after
receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable
promptness, identifying this Bond and the Project and including a statement of the amount due.

5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of
Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award
including extensions shall not in the aggregate exceed 120 days from Bid due date without Surety’s written
consent.

6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default
required in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after Bid due
date.

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in
the state in which the Project is located.

8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses
shown on the face of this Bond. Such naotices may be sent by persona delivery, commercial courier, or by United
States Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective
upon receipt by the party concerned.

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the
authority of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and
deliver such Bond and bind the Surety thereby.

10. This Bond isintended to conform to all applicable statutory requirements. Any applicable requirement of any
applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at
length. If any provision of this Bond conflicts with any applicable statute, then the provision of said statute shall
govern and the remainder of this Bond that is not in conflict therewith shall continue in full force and effect.

11. Theterm “Bid” as used herein includes a Bid, offer, or proposal as applicable.

BID BOND
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SECTION 00510

NOTICE OF AWARD

Date:
Project:
Owner: Owner's Contract No.:
Contract: Engineer's Project No.:
Bidder:

Bidder's Address;

You are notified that your Bid dated for the above Contract has been considered. You are the
Successful Bidder and are awarded a Contract for

The Contract Price of your Contract is Dollars ($ ).

Three copies of the proposed Contract Documents will be delivered separately or otherwise made available
to you immediately.

Y ou must comply with the following conditions precedent within 10 calendar days of the date you receive this
Notice of Award.

1

2
3.
4

Deliver to the Owner 3 fully executed counterparts of the Agreement.
Deliver to the Owner the Contract Security as specified.
Deliver to the Owner the Certificates of Insurance as specified.

Other conditions precedent:

Failure to comply with these conditions within the time specified will entitle Owner to consider you in
default, annul this Notice of Award, and declare your Bid security forfeited.

Within 15 calendar days after you comply with the above conditions, Owner will return to you one fully
executed counterpart of the Agreement.

Owner

By:

Authorized Signature

Title

Copy to Engineer

NOTICE OF AWARD
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SECTION 00520

AGREEMENT

This Agreement is by and between the Town of Moultonborough, New Hampshire, (Owner) and

(Contractor). Owner and Contractor hereby agree as follows:

ARTICLE 1- WORK

11

12

Contractor shall complete al Work for the construction of the 2016 Road Program,
Roadway Rehabilitation. In general the Work shall include the rehabilitation (reclamation
and paving) and reconstruction of approximately 10,000 feet of roadway. All work will be
completed within designated easements and rights-of-way.

Contractor shall furnish al labor, equipment, materials, supplies, plant and services
necessary for the construction of the Work complete in place and fully operationa as
specified in the Contract Documents.

ARTICLE 2 - ENGINEER

21

The Project has been designed by KVPartners LLC (Engineer), which is to act as Owner’s
representative, assume al duties and responsibilities, and have the rights and authority
assigned to Engineer in the Contract Documents in connection with the completion of the
Work in accordance with the Contract Documents.

ARTICLE 3- CONTRACT TIMES

31

3.2

Days to Achieve Substantial Completion and Fina Payment: The Work will be
substantially complete by October 28, 2016 and completed and ready for final payment by
November 18, 2016.

Liquidated Damages. Owner and Contractor recognize that time is of the essence in
completing the Work and that the Owner will suffer financia loss if the Work is not
completed within the Contract Times specified in Paragraph 3.1 above, plus any extensions
thereof allowed in accordance with Article 12 of the General Conditions. The parties also
recognize the delays, expense, and difficulties involved in proving in alegal or arbitration
proceeding the actua loss suffered by Owner if the Work is not completed on time.
Accordingly, instead of requiring any such proof, Owner and Contractor agree that as
liquidated damages for delay (but not as a penalty) Contractor shall pay Owner $600.00 for
each day that expires after the time specified in Paragraph 3.1 above for Substantia
Completion until the Work is substantially complete. After Substantial Completion, if the
Contractor shall neglect, refuse, or fail to complete the remaining Work for final payment
within the time specified in Paragraph 3.1 above, or any proper extension thereof granted
by Owner, Contractor shall pay Owner $300.00 for each day that expires after the time
specified in Paragraph 3.1 above for completion and readiness for final payment.

AGREEMENT
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ARTICLE 4 - CONTRACT PRICE

4.1

Owner shall pay Contractor for completion of the Work in accordance with the Contract
Documents an amount in current funds equal to the sum of the amounts at the prices stated
in the Contractor’ s Bid.

ARTICLE 5- PAYMENT PROCEDURES

51

5.2

53

Submittal and Processing of Payments: Contractor shall submit Applications for Payment
in accordance with Article 14 of the General Conditions and Division 1 Specifications.
Applications for Payment will be processed by Engineer as provided in the General
Conditions and Division 1 Specifications.

Progress Payments and Retainage: Owner shall make progress payments on account of the
Contract Price on the basis of Contractor's Applications for Payment during performance
of the Work as provided below. All such payments will be made in accordance with
Article 14.02 of the General Conditions and Division 1 Specifications.

A. Prior to Substantial Completion, Owner shall make progress payments in an amount
equal to 90 percent of the Work completed (with the balance being retainage) but, in
each case, less the aggregate of payments previously made and less such amounts as
Engineer shall determine, or Owner may withhold, including but not limited to
liguidated damages.

B. Following Substantial Completion, Owner shall pay an amount sufficient to increase
total payments to Contractor to 98 percent of the Work completed (with the balance
being retainage), less the Engineer’s estimate of the value of Work to be completed or
corrected as shown on the tentative list of items to be completed or corrected attached
to the certificate of Substantial Completion and less such amounts as Engineer shall
determine, or Owner may withhold, including but not limited to liquidated damages.

Final Payment: Upon final completion and acceptance of the Work in accordance with
Paragraph 14.07 of the General Conditions, Owner shall pay the remainder of the Contract
Price as recommended by Engineer as provided in said Paragraph 14.07 less a 2%
retainage which the Owner may hold for the Correction Period. If the final 2% retainageis
withheld for the Correction Period, it shall be released only after the Owner has accepted
the Project.

ARTICLE 6- CONTRACTOR’SREPRESENTATIONS

6.1

In order to induce Owner to enter into this Agreement, Contractor makes the following
representations:

A. Contractor has examined and carefully studied the Contract Documents and other
related data identified in the Bidding Documents and all technical data and information
asisavailable.

B. Contractor has visited the Site and become familiar with and is satisfied as to the
general, local, and Site conditions that may affect cost, progress, performance, and
furnishing of the Work.

AGREEMENT
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C. Contractor is familiar with and is satisfied as to all federal, state, and local laws and
regulations that may affect cost, progress, performance, and furnishing of the Work.

D. Contractor has considered the information known to Contractor; information
commonly known to contractors doing business in the locality of the Site; information
and observations obtained from visits to the Site; the Contract Documents; and the
Site-related data and information, with respect to the effect of such information,
observations, and documents on (1) the cost, progress, and performance of the Work;
(2) the means, methods, techniques, sequences, and procedures of construction to be
employed by Contractor, including any specific means, methods, techniques,
sequences, and procedures of construction expressly required by the Contract
Documents; and (3) Contractor’s safety precautions and programs.

E. Based on the information and observations referred above, Contractor does not
consider that further examinations, investigations, explorations, tests, studies, or data
are necessary for the performance of the Work at the Contract Price, within the
Contract Times, and in accordance with the other terms and conditions of the Contract
Documents.

F. Contractor is aware of the general nature of work to be performed by Owner and others
at the Site that relates to the Work asindicated in the Contract Documents.

G. Contractor has given Engineer written notice of al conflicts, errors, ambiguities, or
discrepancies that Contractor has discovered in the Contract Documents and the
written resolution thereof by Engineer is acceptable to Contractor, and the Contract
Documents are generally sufficient to indicate and convey the understanding of all
terms and conditions for performance and furnishing of the Work.

H. The Contract Documents are generally sufficient to indicate and convey understanding
of all terms and conditions for performance and furnishing of the Work.

ARTICLE 7- CONTRACT DOCUMENTS
7.1 Contents:

A. The Contract Documents which comprise the entire agreement between Owner and
Contractor concerning the Work consists of the following:

1.  Agreement.

2. Performance Bond.
3. Payment Bond.
4.  General Conditions.
5.  Supplementary Conditions.
6.  Specifications aslisted in the table of contents of the Project Manual.
7.  Drawings with each sheet bearing the following genera titlee 2016 Road
Program.
8. Addendanumbers  to_ inclusive.
AGREEMENT
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9.  Exhibitsto this Agreement as follows:
a. Contractor’'s Bid
b. Documentation submitted by Contractor prior to Notice of Award.

10. The following which may be delivered or issued after the Effective Date of the
Agreement.

a.  Noticeto Proceed

b. Work Change Directives

¢. Change Orders

d. Other documents amending, modifying or supplementing the Contract
Documents.

B. There are no Contract Documents other than those listed above in this Article 7.

C. The Contract Documents may only be amended, modified, or supplemented as provided in
Paragraph 3.04 of the Genera Conditions.

ARTICLE 8- MISCELLANEQOUS

8.1

8.2

8.3

84

8.5

Terms. Terms used in this Agreement will have the meanings stated in the General
Conditions and Supplementary Conditions.

Assignment of Contract: No assignment by a party hereto of any rights under or interestsin
the Contract Documents will be binding on another party hereto without the written
consent of the party sought to be bound; and specifically, but without limitation, moneys
that may become due and moneys that are due may not be assigned without such consent
(except to the extent that the effect of this restriction may be limited by law), and unless
specifically stated to the contrary in any written consent to an assignment, no assignment
will release or discharge the assignor from any duty or responsibility under the Contract
Documents.

Successors and Assigns: Owner and Contractor each binds itself, its partners, successors,
assigns, and legal representatives to the other party hereto, its partners, successors, assigns,
and legal representatives in respect to all covenants, agreements, and obligations contained
in the Contract Documents.

Severability: Any provison or part of the Contract Documents held to be void or
unenforceable under any Law or Regulation shall be deemed stricken, and al remaining
provisions shall continue to be valid and binding upon Owner and Contractor, who agree
that the Contract Documents shall be reformed to replace such stricken provision or part
thereof with avalid and enforceable provision that comes as close as possible to expressing
the intention of the stricken provision.

Contractor’s Certifications. Contractor certifies that it has not engaged in corrupt, fraudulent,
collusive, or coercive practices in competing for or in executing the Contract. For the
purposes of this paragraph:
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. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of

value likely to influence the action of a public officia in the bidding process or in the
Contract execution;

. “fraudulent practice’ means an intentional misrepresentation of facts made (a) to

influence the bidding process or the execution of the Contract to the detriment of Owner,
(b) to establish Bid or Contract prices at artificia non-competitive levels, or (c) to
deprive Owner of the benefits of free and open competition;

. “collusive practice’” means a scheme or arrangement between two or more Bidders, with

or without the knowledge of Owner, a purpose of which is to establish Bid prices a
artificial, non-competitive levels; and

. “coercive practice’” means harming or threatening to harm, directly or indirectly, persons

or their property to influence their participation in the bidding process or affect the
execution of the Contract.

8.6 Other Provisions: (Not Used)

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement. Counterparts have
been delivered to Owner and Contractor. All portions of the Contract Documents have been signed
or have been identified by Owner and Contractor on their behalf.

This Agreement will be effective on , 2016 (which is the Effective Date of
the Agreement).
Owner M oultonborough, New Hampshire Contractor
By: By:
(Signature) (Signature)
[CORPORATE SEAL]
Attest Attest
Address for giving notices: Address for giving notices:
License No.

Agent for service of process:

(If Contractor is a corporation, attach evidence
of authority to sign.)
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SECTION 00550

NOTICE TO PROCEED

Date:
Project:
Owner: Owner's Contract No.:
Contract: Engineer's Project No.:
Contractor:
Contractor's Address:

You are notified that the Contract Times under the above Contract will commence to run on .
On or before that date, you are to start performing your obligations under the Contract Documents. In
accordance with the Agreement, the date of Substantial Completion is , and the date of readiness for
final payment is [(or) the number of days to achieve Substantiadl Completion is , and the
number of daysto achieve readinessfor final payment is |.

Before you may start any Work at the Site, Paragraph 2.01.B of the General Conditions provides
that you and Owner must each deliver to the other (with copies to Engineer and other identified additional
insureds and loss payees) certificates of insurance which each is required to purchase and maintain in
accordance with the Contract Documents.

Also, before you may start any Work at the Site, you must:

[add other requirements).

Owner
Given by:

Authorized Signature

Title

Date
Copy to Engineer

NOTICE TO PROCEED
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SECTION 00610

PERFORMANCE BOND

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address):

OWNER (Name and Address):

CONTRACT
Effective Date of Agreement:
Amount:
Description (Name and Location):

BOND
Bond Number:

SURETY (Name, and Address of Principal Place of Business):

Date (Not earlier than Effective Date of

Agreement):
Amount:
Modifications to this Bond Form:

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause this
Performance Bond to be duly executed by an authorized officer, agent, or representative.

(Sedl)

CONTRACTOR ASPRINCIPAL SURETY
(Sedl)

Contractor's Name and Corporate Seal Surety’s Name and Corporate Sedl

By: By:
Signature Signature (Attach Power of Attorney)
Print Name Print Name
Title Title

Attest: Attest:
Signature Signature
Title Title

Note: Provide execution by additional parties, such asjoint venturers, if necessary.

2016 Road Program
Moultonborough NH

PERFORMANCE BOND
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Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors,
and assigns to Owner for the performance of the Contract, which isincorporated herein by reference.

1. If Contractor performs the Contract, Surety and Contractor have no obligation under this Bond, except to
participate in conferences as provided in Paragraph 2.1.

2. If thereisno Owner Default, Surety’s obligation under this Bond shall arise after:

21

2.2

2.3

Owner has notified Contractor and Surety, at the addresses described in Paragraph 9 below, that
Owner is considering declaring a Contractor Default and has requested and attempted to arrange a
conference with Contractor and Surety to be held not later than 15 days after receipt of such notice to
discuss methods of performing the Contract. If Owner, Contractor, and Surety agree, Contractor shall
be allowed a reasonabl e time to perform the Contract, but such an agreement shall not waive Owner’s
right, if any, subsequently to declare a Contractor Default; and

Owner has declared a Contractor Default and formally terminated Contractor’s right to complete the
Contract. Such Contractor Default shall not be declared earlier than 20 days after Contractor and
Surety have received notice as provided in Paragraph 2.1; and

Owner has agreed to pay the Balance of the Contract Price to:

1. Surety in accordance with the terms of the Contract; or

2. Another contractor selected pursuant to Paragraph 3.3 to perform the Contract.

3. When Owner has satisfied the conditions of Paragraph 2, Surety shall promptly, and at Surety’s expense,
take one of the following actions:

31

3.2

3.3

34

Arrange for Contractor, with consent of Owner, to perform and complete the Contract; or

Undertake to perform and complete the Contract itself, through its agents or through independent
contractors; or

Obtain bids or negotiated proposals from qualified contractors acceptable to Owner for a contract for
performance and completion of the Contract, arrange for a contract to be prepared for execution by
Owner and contractor selected with Owner’s concurrence, to be secured with performance and
payment bonds executed by a qualified surety equivalent to the bonds issued on the Contract, and pay
to Owner the amount of damages as described in Paragraph 5 in excess of the Balance of the Contract
Price incurred by Owner resulting from Contractor Default; or

Waive its right to perform and complete, arrange for completion, or obtain a new contractor, and with
reasonable promptness under the circumstances:

1. After investigation, determine the amount for which it may be liable to Owner and, as soon as
practicable after the amount is determined, tender payment therefor to Owner; or

2. Deny liability in whole or in part and notify Owner citing reasons therefor.

4. If Surety does not proceed as provided in Paragraph 3 with reasonable promptness, Surety shall be deemed
to be in default on this Bond 15 days after receipt of an additional written notice from Owner to Surety
demanding that Surety perform its obligations under this Bond, and Owner shall be entitled to enforce any
remedy available to Owner. If Surety proceeds as provided in Paragraph 3.4, and Owner refuses the payment

PERFORMANCE BOND
00610 - 2

2016 Road Program EJCDC C-610 Performance Bond
Moultonborough NH



tendered or Surety has denied liability, in whole or in part, without further notice Owner shall be entitled to
enforce any remedy available to Owner.

5. After Owner has terminated Contractor’s right to complete the Contract, and if Surety elects to act under
Paragraph 3.1, 3.2, or 3.3 above, then the responsibilities of Surety to Owner shall not be greater than those of
Contractor under the Contract, and the responsibilities of Owner to Surety shall not be greater than those of
Owner under the Contract. To the limit of the amount of this Bond, but subject to commitment by Owner of the
Balance of the Contract Price to mitigation of costs and damages on the Contract, Surety is obligated without
duplication for:

5.1 Theresponsibilities of Contractor for correction of defective Work and completion of the Contract;

5.2 Additional legal, design professional, and delay costs resulting from Contractor's Default, and
resulting from the actions of or failure to act of Surety under Paragraph 3; and

5.3 Liquidated damages, or if no liquidated damages are specified in the Contract, actual damages caused
by delayed performance or non-performance of Contractor.

6. Surety shall not be liable to Owner or others for obligations of Contractor that are unrelated to the Contract,
and the Balance of the Contract Price shall not be reduced or set off on account of any such unrelated
obligations. No right of action shall accrue on this Bond to any person or entity other than Owner or its heirs,
executors, administrators, or SUccessors.

7. Surety hereby waives notice of any change, including changes of time, to Contract or to related
subcontracts, purchase orders, and other obligations.

8. Any proceeding, lega or equitable, under this Bond may be instituted in any court of competent jurisdiction
in the location in which the Work or part of the Work is located, and shall be instituted within two years after
Contractor Default or within two years after Contractor ceased working or within two years after Surety refuses
or fails to perform its obligations under this Bond, whichever occursfirst. If the provisions of this paragraph are
void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction
of the suit shall be applicable.

9. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the address shown on the signature
page.

10. When this Bond has been furnished to comply with a statutory requirement in the location where the
Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall be
deemed del eted herefrom and provisions conforming to such statutory requirement shall be deemed incorporated
herein. Theintent isthat this Bond shall be construed as a statutory bond and not as a common law bond.

11. Definitions.

11.1 Balance of the Contract Price: The total amount payable by Owner to Contractor under the Contract
after all proper adjustments have been made, including alowance to Contractor of any amounts
received or to be received by Owner in settlement of insurance or other Claims for damages to which
Contractor is entitled, reduced by all valid and proper payments made to or on behalf of Contractor
under the Contract.

PERFORMANCE BOND

00610 - 3
2016 Road Program EJCDC C-610 Performance Bond
Moultonborough NH



11.2 Contract: The agreement between Owner and Contractor identified on the signature page, including
all Contract Documents and changes thereto.

11.3 Contractor Default: Failure of Contractor, which has neither been remedied nor waived, to perform or
otherwise to comply with the terms of the Contract.

11.4 Owner Default: Failure of Owner, which has neither been remedied nor waived, to pay Contractor as
required by the Contract or to perform and complete or otherwise comply with the other terms thereof.

FOR INFORMATION ONLY — (Name, Address and Telephone)
Surety Agency or Broker:
Owner’s Representative: KVPartners LLC, PO Box 7721, Gilford, NH 03247; (603) 513-1909

PERFORMANCE BOND
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SECTION 00615
PAYMENT BOND

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of
Business):
OWNER (Name and Address):
CONTRACT
Effective Date of Agreement:
Amount:

Description (Name and Location):

BOND
Bond Number:
Date (Not earlier than Effective Date of
Agreement):
Amount:
Modifications to this Bond Form:

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Payment Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR ASPRINCIPAL SURETY
(Seal) (Sed)
Contractor's Name and Corporate Seal Surety’ s Name and Corporate Seal
By: By:
Signature Signature (Attach Power of Attorney)
Print Name Print Name
Title Title
Attest: Attest:
Signature Signature
Title Title

Note: Provide execution by additional parties, such asjoint venturers, if necessary.

PAYMENT BOND
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1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors,
and assigns to Owner to pay for labor, materials, and equipment furnished by Claimants for use in the performance of
the Contract, which isincorporated herein by reference.

2. With respect to Owner, this obligation shall be null and void if Contractor:
2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants, and

2.2 Defends, indemnifies, and holds harmless Owner from all claims, demands, liens, or suits alleging non-
payment by Contractor by any person or entity who furnished labor, materials, or equipment for use in the
performance of the Contract, provided Owner has promptly notified Contractor and Surety (at the addresses
described in Paragraph 12) of any claims, demands, liens, or suits and tendered defense of such claims,
demands, liens, or suitsto Contractor and Surety, and provided there is no Owner Default.

3. With respect to Claimants, this obligation shall be null and void if Contractor promptly makes payment, directly
or indirectly, for al sums due.

4. Surety shall have no obligation to Claimants under this Bond until:

4.1 Claimants who are employed by or have a direct contract with Contractor have given notice to Surety (at
the address described in Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that a claim is
being made under this Bond and, with substantial accuracy, the amount of the claim.

4.2 Claimants who do not have adirect contract with Contractor:

1. Have furnished written notice to Contractor and sent a copy, or notice thereof, to Owner, within 90
days after having last performed labor or last furnished materials or equipment included in the claim
stating, with substantial accuracy, the amount of the claim and the name of the party to whom the
materials or equipment were furnished or supplied, or for whom the labor was done or performed; and

2. Have either received a regjection in whole or in part from Contractor, or not received within 30 days of
furnishing the above notice any communication from Contractor by which Contractor had indicated the
clamwill be paid directly or indirectly; and

3. Not having been paid within the above 30 days, have sent a written notice to Surety (at the address
described in Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that a claim is being
made under this Bond and enclosing a copy of the previous written notice furnished to Contractor.

5. If anotice by a Claimant required by Paragraph 4 is provided by Owner to Contractor or to Surety, that is
sufficient compliance.

6. When a Claimant has satisfied the conditions of Paragraph 4, the Surety shall promptly and at Surety’s expense
take the following actions:

6.1 Send an answer to that Claimant, with a copy to Owner, within 45 days after receipt of the claim, stating
the amounts that are undisputed and the basis for challenging any amounts that are disputed.

6.2 Pay or arrange for payment of any undisputed amounts.

7. Surety’stotal abligation shall not exceed the amount of this Bond, and the amount of this Bond shall be credited
for any payments made in good faith by Surety.

8. Amounts owed by Owner to Contractor under the Contract shall be used for the performance of the Contract and
to satisfy claims, if any, under any performance bond. By Contractor furnishing and Owner accepting this Bond, they
agree that all funds earned by Contractor in the performance of the Contract are dedicated to satisfy obligations of
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00615 - 2
2016 Road Program EJCDC C-615 Payment Bond
Moultonborough NH



Contractor and Surety under this Bond, subject to Owner’ s priority to use the funds for the completion of the Work.

9. Surety shall not be liable to Owner, Claimants, or others for obligations of Contractor that are unrelated to the
Contract. Owner shall not be liable for payment of any costs or expenses of any Claimant under this Bond, and shall
have under this Bond no obligations to make payments to, give notices on behalf of, or otherwise have obligations to
Claimants under this Bond.

10. Surety hereby waives notice of any change, including changes of time, to the Contract or to related subcontracts,
purchase orders, and other obligations.

11. No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent
jurisdiction in the location in which the Work or part of the Work is located or after the expiration of one year from
the date (1) on which the Claimant gave the notice required by Paragraph 4.1 or Paragraph 4.2.3, or (2) on which the
last labor or service was performed by anyone or the last materials or equipment were furnished by anyone under the
Contract, whichever of (1) or (2) first occurs. If the provisions of this paragraph are void or prohibited by law, the
minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable.

12. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the addresses shown on the signature page.
Actual receipt of notice by Surety, Owner, or Contractor, however accomplished, shall be sufficient compliance as of
the date received at the address shown on the signature page.

13. When this Bond has been furnished to comply with a statutory requirement in the location where the Contract
was to be performed, any provision in this Bond conflicting with said statutory requirement shall be deemed del eted
herefrom and provisions conforming to such statutory requirement shall be deemed incorporated herein. The intent is
that this Bond shall be construed as a statutory Bond and not as a common law bond.

14. Upon request of any person or entity appearing to be a potential beneficiary of this Bond, Contractor shall
promptly furnish a copy of this Bond or shall permit a copy to be made.

15. Definitions

15.1 Clamant: Anindividual or entity having a direct contract with Contractor, or with afirst-tier subcontractor
of Contractor, to furnish labor, materials, or equipment for use in the performance of the Contract. The
intent of this Bond shall be to include without limitation in the terms “labor, materials or equipment” that
part of water, gas, power, light, heat, oil, gasoline, telephone service, or rental equipment used in the
Contract, architectural and engineering services required for performance of the Work of Contractor and
Contractor’s subcontractors, and al other items for which a mechanic’'s lien may be asserted in the
jurisdiction where the labor, materials, or equipment were furnished.

15.2 Contract: The agreement between Owner and Contractor identified on the signature page, including all
Contract Documents and changes thereto.

15.3 Owner Default: Failure of Owner, which has neither been remedied nor waived, to pay Contractor as
required by the Contract, or to perform and complete or otherwise comply with the other terms thereof.

FOR INFORMATION ONLY — (Name, Address, and Telephone)
Surety Agency or Broker:
Owner’ s Representative: KV Partners LLC, PO Box 7721, Gilford, NH 03247; (603) 513-1909

PAYMENT BOND
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SECTION 00625

CERTIFICATE OF SUBSTANTIAL COMPLETION

Project:
Owner: Owner's Contract No.:
Contract: Engineer's Project No.:

This [tentative] [definitive] Certificate of Substantial Completion applies to:
0 All Work under the Contract Documents:; [J The following specified portions of the Work:

Date of Substantial Completion

The Work to which this Certificate applies has been inspected by authorized representatives of Owner,
Contractor, and Engineer, and found to be substantially complete. The Date of Substantial Completion of the
Project or portion thereof designated above is hereby declared and is also the date of commencement of
applicable warranties required by the Contract Documents, except as stated below.

A [tentative] [definitive] list of items to be completed or corrected is attached hereto. This list may not be all-
inclusive, and the failure to include any items on such list does not ater the responsibility of the Contractor to
complete all Work in accordance with the Contract Documents.

The responsibilities between Owner and Contractor for security, operation, safety, maintenance, heat, utilities,
insurance and warranties shall be as provided in the Contract Documents except as amended as follows:
0 Amended Responsibilities U Not Amended

Owner's Amended Responsibilities:

Contractor's Amended Responsibilities:

CERTIFICATE OF SUBSTANTIAL COMPLETION

00625- 1
2016 Road Program EJCDC C-625 Certificate of Substantial Completion
Moultonborough NH



The following documents are attached to and made part of this Certificate:

This Certificate does not constitute an acceptance of Work not in accordance with the Contract Documents nor is
it arelease of Contractor's obligation to complete the Work in accordance with the Contract Documents.

Executed by Engineer Date
Accepted by Contractor Date
Accepted by Owner Date

CERTIFICATE OF SUBSTANTIAL COMPLETION

00625 - 2
2016 Road Program EJCDC C-625 Certificate of Substantial Completion
Moultonborough NH
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ARTICLE 1-DEFINITIONSAND TERMINOLOGY

1.01 Defined Terms

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial
capital letters, the terms listed below will have the meanings indicated which are applicable to
both the singular and plural thereof. In addition to terms specifically defined, terms with initia
capital letters in the Contract Documents include references to identified articles and paragraphs,
and the titles of other documents or forms.

1.

10.

11.

Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify,
correct, or change the Bidding Requirements or the proposed Contract Documents.

Agreement—T he written instrument which is evidence of the agreement between Owner and
Contractor covering the Work.

Application for Payment—The form acceptable to Engineer which is to be used by
Contractor during the course of the Work in requesting progress or fina payments and which
is to be accompanied by such supporting documentation as is required by the Contract
Documents.

Asbestos—Any materia that contains more than one percent asbestos and is friable or is
releasing asbestos fibers into the air above current action levels established by the United
States Occupational Safety and Health Administration.

Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the
prices for the Work to be performed.

Bidder—Theindividual or entity who submits aBid directly to Owner.

Bidding Documents—The Bidding Requirements and the proposed Contract Documents
(including al Addenda).

Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid
security of acceptable form, if any, and the Bid Form with any supplements.

Change Order—A document recommended by Engineer which is signed by Contractor and
Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the
Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement.

Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract
Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A
demand for money or services by athird party isnot aClaim.

Contract—The entire and integrated written agreement between the Owner and Contractor
concerning the Work. The Contract supersedes prior negotiations, representations, or
agreements, whether written or oral.
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12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24,

25.

26.

Contract Documents—Those items so designated in the Agreement. Only printed or hard
copies of the items listed in the Agreement are Contract Documents. Approved Shop
Drawings, other Contractor submittals, and the reports and drawings of subsurface and
physical conditions are not Contract Documents.

Contract Price—The moneys payable by Owner to Contractor for completion of the Work in
accordance with the Contract Documents as stated in the Agreement (subject to the
provisions of Paragraph 11.03 in the case of Unit Price Work).

Contract Times—The number of days or the dates stated in the Agreement to: (i) achieve
Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it
is ready for final payment as evidenced by Engineer’s written recommendation of final
payment.

Contractor—The individual or entity with whom Owner has entered into the Agreement.
Cost of the Work—See Paragraph 11.01 for definition.

Drawings—That part of the Contract Documents prepared or approved by Engineer which
graphically shows the scope, extent, and character of the Work to be performed by
Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined.

Effective Date of the Agreement—The date indicated in the Agreement on which it becomes
effective, but if no such date is indicated, it means the date on which the Agreement is signed
and delivered by the last of the two partiesto sign and deliver.

Engineer—Theindividual or entity named as such in the Agreement.

Field Order—A written order issued by Engineer which requires minor changes in the Work
but which does not involve a change in the Contract Price or the Contract Times.

General Requirements—Sections of Division 1 of the Specifications.

Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBS,
Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances
that may present a substantial danger to persons or property exposed thereto.

Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section
1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.

Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, regulations,
ordinances, codes, and orders of any and al governmenta bodies, agencies, authorities, and
courts having jurisdiction.

Liens—Charges, security interests, or encumbrances upon Project funds, real property, or
personal property.

Milestone—A principa event specified in the Contract Documents relating to an intermediate
completion date or time prior to Substantial Completion of all the Work.
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27.

28.

29.

30.

31.

32.

33.

35.

36.

37.

38.

39.

Notice of Award—The written notice by Owner to the Successful Bidder stating that upon
timely compliance by the Successful Bidder with the conditions precedent listed therein,
Owner will sign and deliver the Agreement.

Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which
the Contract Times will commence to run and on which Contractor shall start to perform the
Work under the Contract Documents.

Owner—The individual or entity with whom Contractor has entered into the Agreement and
for whom the Work isto be performed.

PCBs—Polychlorinated biphenyls.

Petroleum—Petroleum, including crude oil or any fraction thereof which isliquid at standard
conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square
inch absolute), such as ail, petroleum, fud ail, oil dudge, oil refuse, gasoline, kerosene, and
oil mixed with other non-Hazardous Waste and crude oils.

Progress Schedule—A schedule, prepared and maintained by Contractor, describing the
sequence and duration of the activities comprising the Contractor’s plan to accomplish the
Work within the Contract Times.

Project—The total construction of which the Work to be performed under the Contract
Documents may be the whole, or a part.

. Project Manual—The bound documentary information prepared for bidding and constructing

the Work. A listing of the contents of the Project Manual, which may be bound in one or
more volumes, is contained in the table(s) of contents.

Radioactive Material—Source, speciad nuclear, or byproduct material as defined by the
Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from timeto time.

Resident Project Representative—The authorized representative of Engineer who may be
assigned to the Site or any part thereof.

Samples—Physical  examples of materials, equipment, or workmanship that are
representative of some portion of the Work and which establish the standards by which such
portion of the Work will be judged.

Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required
submittals and the time requirements to support scheduled performance of related
construction activities.

Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions
of the Contract Price to various portions of the Work and used as the basis for reviewing
Contractor’s Applications for Payment.
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40.

41.

42.

45,

46.

47.

49,

50.

51.

Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for Contractor and submitted
by Contractor to illustrate some portion of the Work.

Ste— ands or areas indicated in the Contract Documents as being furnished by Owner upon
which the Work is to be performed, including rights-of-way and easements for access
thereto, and such other lands furnished by Owner which are designated for the use of
Contractor.

Soecifications—That part of the Contract Documents consisting of written requirements for
materias, equipment, systems, standards and workmanship as applied to the Work, and
certain administrative requirements and procedural matters applicable thereto.

. Subcontractor—An individua or entity having a direct contract with Contractor or with any

other Subcontractor for the performance of a part of the Work at the Site.

. Qubstantial Completion—The time at which the Work (or a specified part thereof) has

progressed to the point where, in the opinion of Engineer, the Work (or a specified part
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the
Work (or a specified part thereof) can be utilized for the purposes for which it is intended.
The terms “ substantially complete” and “substantially completed” as applied to all or part of
the Work refer to Substantial Compl etion thereof.

Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an
award.

Supplementary Conditions—That part of the Contract Documents which amends or
supplements these General Conditions.

Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a
direct contract with Contractor or with any Subcontractor to furnish materials or equipment
to be incorporated in the Work by Contractor or Subcontractor.

. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires,

manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements
containing such facilities, including those that convey electricity, gases, steam, liquid
petroleum products, telephone or other communications, cable television, water, wastewater,
storm water, other liquids or chemicals, or traffic or other control systems.

Unit Price Work—Work to be paid for on the basis of unit prices.

Work—The entire construction or the various separately identifiable parts thereof required to
be provided under the Contract Documents. Work includes and is the result of performing or
providing all labor, services, and documentation necessary to produce such construction, and
furnishing, installing, and incorporating all materials and equipment into such construction,
all asrequired by the Contract Documents.

Work Change Directive—A written statement to Contractor issued on or after the Effective
Date of the Agreement and signed by Owner and recommended by Engineer ordering an
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addition, deletion, or revision in the Work, or responding to differing or unforeseen
subsurface or physical conditions under which the Work is to be performed or to
emergencies. A Work Change Directive will not change the Contract Price or the Contract
Times but is evidence that the parties expect that the change ordered or documented by a
Work Change Directive will be incorporated in a subsequently issued Change Order
following negotiations by the parties as to its effect, if any, on the Contract Price or Contract
Times.

1.02 Terminology

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in
the Bidding Requirements or Contract Documents, have the indicated meaning.

B. Intent of Certain Termsor Adjectives:

1. The Contract Documents include the terms “as alowed,” “as approved,” “as ordered,” “as
directed” or terms of like effect or import to authorize an exercise of professional judgment
by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,”
“satisfactory,” or adjectives of like effect or import are used to describe an action or
determination of Engineer as to the Work. It is intended that such exercise of professional
judgment, action, or determination will be solely to evaluate, in general, the Work for
compliance with the information in the Contract Documents and with the design concept of
the Project as a functioning whole as shown or indicated in the Contract Documents (unless
there is a specific statement indicating otherwise). The use of any such term or adjective is
not intended to and shall not be effective to assign to Engineer any duty or authority to
supervise or direct the performance of the Work, or any duty or authority to undertake
responsibility contrary to the provisions of Paragraph 9.09 or any other provision of the
Contract Documents.

C. Day:

1. The word “day” means a calendar day of 24 hours measured from midnight to the next
midnight.

D. Defective:

1. The word “defective,” when modifying the word “Work,” refers to Work that is
unsatisfactory, faulty, or deficient in that it:

a. does not conform to the Contract Documents; or

b. does not meet the requirements of any applicable inspection, reference standard, test, or
approval referred to in the Contract Documents; or

C. has been damaged prior to Engineer's recommendation of final payment (unless
responsibility for the protection thereof has been assumed by Owner at Substantial
Completion in accordance with Paragraph 14.04 or 14.05).

E. Furnish, Install, Perform, Provide:
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1. The word “furnish,” when used in connection with services, materias, or equipment, shall
mean to supply and deliver said services, materias, or equipment to the Site (or some other
specified location) ready for use or installation and in usable or operable condition.

2. The word “ingtall,” when used in connection with services, materials, or equipment, shall
mean to put into use or place in final position said services, materials, or equipment complete
and ready for intended use.

3. The words “perform” or “provide,” when used in connection with services, materials, or
equipment, shall mean to furnish and install said services, materials, or equipment complete
and ready for intended use.

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services,
materials, or equipment in a context clearly requiring an obligation of Contractor, “provide’
isimplied.

Unless stated otherwise in the Contract Documents, words or phrases that have a well-known
technical or construction industry or trade meaning are used in the Contract Documents in
accordance with such recognized meaning.

ARTICLE 2—-PRELIMINARY MATTERS

201

2.02

2.03

Delivery of Bonds and Evidence of Insurance

A.

When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall
also deliver to Owner such bonds as Contractor may be required to furnish.

Evidence of Insurance: Before any Work at the Site is started, Contractor and Owner shall each
deliver to the other, with copies to each additional insured identified in the Supplementary
Conditions, certificates of insurance (and other evidence of insurance which either of them or
any additional insured may reasonably request) which Contractor and Owner respectively are
required to purchase and maintain in accordance with Article 5.

Copies of Documents

A.

Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project
Manual. Additional copieswill be furnished upon request at the cost of reproduction.

Commencement of Contract Times; Notice to Proceed

A.

The Contract Times will commence to run on the thirtieth day after the Effective Date of the
Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A
Notice to Proceed may be given a any time within 30 days after the Effective Date of the
Agreement. In no event will the Contract Times commence to run later than the sixtieth day after
the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, whichever
dateisearlier.
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204 Sarting the Work

2.05

2.06

2.07

A.

Contractor shall start to perform the Work on the date when the Contract Times commence to
run. No Work shall be done at the Site prior to the date on which the Contract Times commence
to run.

Before Sarting Construction

A.

Preiminary Schedules: Within 10 days after the Effective Date of the Agreement (unless
otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely
review:

1. apreliminary Progress Schedule indicating the times (numbers of days or dates) for starting
and completing the various stages of the Work, including any Milestones specified in the
Contract Documents,

2. apreliminary Schedule of Submittals; and

3. apreliminary Schedule of Vaues for all of the Work which includes quantities and prices of
items which when added together equal the Contract Price and subdivides the Work into
component parts in sufficient detail to serve as the basis for progress payments during
performance of the Work. Such prices will include an appropriate amount of overhead and
profit applicable to each item of Work.

Preconstruction Conference; Designation of Authorized Representatives

A.

Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer,
and others as appropriate will be held to establish a working understanding among the parties as
to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for
handling Shop Drawings and other submittals, processing Applications for Payment, and
maintaining required records.

At this conference Owner and Contractor each shall designate, in writing, a specific individual to
act as its authorized representative with respect to the services and responsibilities under the
Contract. Such individuals shall have the authority to transmit instructions, receive information,
render decisions relative to the Contract, and otherwise act on behalf of each respective party.

Initial Acceptance of Schedules

A.

At least 10 days before submission of the first Application for Payment a conference attended by
Contractor, Engineer, and others as appropriate will be held to review for acceptability to
Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A.
Contractor shall have an additional 10 days to make corrections and adjustments and to complete
and resubmit the schedules. No progress payment shall be made to Contractor until acceptable
schedules are submitted to Engineer.

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of
the Work to completion within the Contract Times. Such acceptance will not impose on
Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of
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the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility
therefor.

Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable
arrangement for reviewing and processing the required submittals.

Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it
provides areasonable all ocation of the Contract Price to component parts of the Work.

ARTICLE 3—CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

3.01

3.02

Intent

A. The Contract Documents are complementary; what is required by oneis as binding asif required
by all.

B. It isthe intent of the Contract Documents to describe a functionally complete project (or part
thereof) to be constructed in accordance with the Contract Documents. Any labor,
documentation, services, materials, or equipment that reasonably may be inferred from the
Contract Documents or from prevailing custom or trade usage as being required to produce the
indicated result will be provided whether or not specifically called for, a no additional cost to
Owner.

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as
provided in Article 9.

Reference Sandards

A. Standards, Specifications, Codes, Laws, and Regulations

1. Reference to standards, specifications, manuals, or codes of any technica society,

organization, or association, or to Laws or Regulations, whether such reference be specific or
by implication, shall mean the standard, specification, manual, code, or Laws or Regulations
in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there
were no Bids), except as may be otherwise specifically stated in the Contract Documents.

No provision of any such standard, specification, manual, or code, or any instruction of a

Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or

Engineer, or any of their subcontractors, consultants, agents, or employees, from those set
forth in the Contract Documents. No such provision or instruction shall be effective to assign
to Owner, Engineer, or any of ther officers, directors, members, partners, employees,
agents, consultants, or subcontractors, any duty or authority to supervise or direct the
performance of the Work or any duty or authority to undertake responsibility inconsistent
with the provisions of the Contract Documents.

3.03 Reporting and Resolving Discrepancies

A. Reporting Discrepancies:
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1. Contractor’s Review of Contract Documents Before Starting Work: Before undertaking each

part of the Work, Contractor shall carefully study and compare the Contract Documents and
check and verify pertinent figures therein and all applicable field measurements. Contractor
shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy
which Contractor discovers, or has actual knowledge of, and shall obtain a written
interpretation or clarification from Engineer before proceeding with any Work affected
thereby.

Contractor’s Review of Contract Documents During Performance of Work: If, during the
performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy
within the Contract Documents, or between the Contract Documents and (&) any applicable
Law or Regulation , (b) any standard, specification, manual, or code, or (c) any instruction of
any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall
not proceed with the Work affected thereby (except in an emergency as required by
Paragraph 6.16.A) until an amendment or supplement to the Contract Documents has been
issued by one of the methods indicated in Paragraph 3.04.

Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents unless Contractor had actua
knowledge thereof.

B. Resolving Discrepancies.

1. Except as may be otherwise specificaly stated in the Contract Documents, the provisions of

the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or
discrepancy between the provisions of the Contract Documents and:

a. the provisions of any standard, specification, manual, or code, or the instruction of any
Supplier (whether or not specifically incorporated by reference in the Contract
Documents); or

b. the provisions of any Laws or Regulations applicable to the performance of the Work
(unless such an interpretation of the provisions of the Contract Documents would result
in violation of such Law or Regulation).

3.04 Amending and Supplementing Contract Documents

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in
the Work or to modify the terms and conditions thereof by either a Change Order or a Work
Change Directive.

B. The requirements of the Contract Documents may be supplemented, and minor variations and
deviationsin the Work may be authorized, by one or more of the following ways:

1. A Field Order;

2.

Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph
6.17.D.3); or
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3. Engineer’ swritten interpretation or clarification.

3.05 Reuseof Documents

3.06

A.

Contractor and any Subcontractor or Supplier shall not:

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its
consultants, including electronic media editions; or

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of
the Project or any other project without written consent of Owner and Engineer and specific
written verification or adaptation by Engineer.

. The prohibitions of this Paragraph 3.05 will survive fina payment, or termination of the

Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract
Documents for record purposes.

Electronic Data

A.

Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or
Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are
limited to the printed copies (also known as hard copies). Filesin electronic mediaformat of text,
data, graphics, or other types are furnished only for the convenience of the receiving party. Any
conclusion or information obtained or derived from such electronic files will be at the user’s sole
risk. If there is a discrepancy between the electronic files and the hard copies, the hard copies
govern.

Because data stored in electronic media format can deteriorate or be modified inadvertently or
otherwise without authorization of the data's creator, the party receiving electronic files agrees
that it will perform acceptance tests or procedures within 60 days, after which the receiving party
shall be deemed to have accepted the data thus transferred. Any errors detected within the 60-day
acceptance period will be corrected by the transferring party.

When transferring documents in electronic media format, the transferring party makes no
representations as to long term compatibility, usability, or readability of documents resulting
from the use of software application packages, operating systems, or computer hardware
differing from those used by the data s creator.

ARTICLE4-AVAILABILITY OF LANDS, SUBSURFACE AND PHYSICAL CONDITIONS;
HAZARDOUS ENVIRONMENTAL CONDITIONS, REFERENCE POINTS

4,01 Availability of Lands

A.

Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions
not of genera application but specificaly related to use of the Site with which Contractor must
comply in performing the Work. Owner will obtain in atimely manner and pay for easements for
permanent structures or permanent changes in existing facilities. If Contractor and Owner are
unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the
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4.02

Contract Price or Contract Times, or both, as aresult of any delay in Owner’ s furnishing the Site
or apart thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05.

. Upon reasonable written request, Owner shall furnish Contractor with a current statement of

record legd title and legal description of the lands upon which the Work is to be performed and
Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction
lien against such landsin accordance with applicable Laws and Regulations.

. Contractor shall provide for all additional lands and access thereto that may be required for

temporary construction facilities or storage of materials and equipment.

Subsurface and Physical Conditions

A. Reportsand Drawings: The Supplementary Conditions identify:

1. those reports known to Owner of explorations and tests of subsurface conditions at or
contiguous to the Site; and

2. those drawings known to Owner of physical conditions relating to existing surface or
subsurface structures at the Site (except Underground Facilities).

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the

accuracy of the “technical data” contained in such reports and drawings, but such reports and
drawings are not Contract Documents. Such “technical data’ is identified in the Supplementary
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their officers, directors, members, partners,
employees, agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences, and procedures of
construction to be employed by Contractor, and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions, and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data’ or any such
other data, interpretations, opinions, or information.

4,03 Differing Subsurface or Physical Conditions

A. Notice: If Contractor believes that any subsurface or physical condition that is uncovered or

reveaed either:

1. isof such anature as to establish that any “technical data” on which Contractor is entitled to
rely as provided in Paragraph 4.02 is materially inaccurate; or

2. isof such anature asto require a change in the Contract Documents; or
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3. differsmaterially from that shown or indicated in the Contract Documents; or

4. is of an unusua nature, and differs materially from conditions ordinarily encountered and
generaly recognized as inherent in work of the character provided for in the Contract
Documents,

then Contractor shall, promptly after becoming aware thereof and before further disturbing the
subsurface or physical conditions or performing any Work in connection therewith (except in an
emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such
condition. Contractor shall not further disturb such condition or perform any Work in connection
therewith (except as aforesaid) until receipt of written order to do so.

B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer
will promptly review the pertinent condition, determine the necessity of Owner’s obtaining
additional exploration or tests with respect thereto, and advise Owner in writing (with a copy to
Contractor) of Engineer’s findings and conclusions.

C. Possible Price and Times Adjustments:

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent
that the existence of such differing subsurface or physical condition causes an increase or
decrease in Contractor’s cost of, or time required for, performance of the Work; subject,
however, to the following:

a such condition must meet any one or more of the categories described in Paragraph
4.03.A; and

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract
Price will be subject to the provisions of Paragraphs 9.07 and 11.03.

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Timesif:

a. Contractor knew of the existence of such conditions at the time Contractor made a fina
commitment to Owner with respect to Contract Price and Contract Times by the
submission of a Bid or becoming bound under a negotiated contract; or

b. the existence of such condition could reasonably have been discovered or reveded as a
result of any examination, investigation, exploration, test, or study of the Site and
contiguous areas required by the Bidding Requirements or Contract Documents to be
conducted by or for Contractor prior to Contractor’ s making such final commitment; or

c. Contractor failed to give the written notice as required by Paragraph 4.03.A.

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times, or both, a Clam may be
made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any
of their officers, directors, members, partners, employees, agents, consultants, or
subcontractors shall be liable to Contractor for any claims, costs, losses, or damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
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professionals and all court or arbitration or other dispute resolution costs) sustained by
Contractor on or in connection with any other project or anticipated project.

4,04 Underground Facilities

A. Shown or Indicated: The information and data shown or indicated in the Contract Documents
with respect to existing Underground Facilities at or contiguous to the Site is based on
information and data furnished to Owner or Engineer by the owners of such Underground
Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the
Supplementary Conditions:

1.

2.

Owner and Engineer shall not be responsible for the accuracy or completeness of any such
information or data provided by others; and

the cost of all of the following will be included in the Contract Price, and Contractor shall
have full responsibility for:

a. reviewing and checking all such information and data;
b. locating all Underground Facilities shown or indicated in the Contract Documents,

c. coordination of the Work with the owners of such Underground Facilities, including
Owner, during construction; and

d. the safety and protection of al such Underground Facilities and repairing any damage
thereto resulting from the Work.

B. Not Shown or Indicated:

1.

If an Underground Facility is uncovered or revealed at or contiguous to the Site which was
not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract
Documents, Contractor shall, promptly after becoming aware thereof and before further
disturbing conditions affected thereby or performing any Work in connection therewith
(except in an emergency as required by Paragraph 6.16.A), identify the owner of such
Underground Facility and give written notice to that owner and to Owner and Engineer.
Engineer will promptly review the Underground Facility and determine the extent, if any, to
which a change is required in the Contract Documents to reflect and document the
consequences of the existence or location of the Underground Facility. During such time,
Contractor shall be responsible for the safety and protection of such Underground Facility.

If Engineer concludes that a change in the Contract Documents is required, a Work Change
Directive or a Change Order will be issued to reflect and document such consegquences. An
equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the
extent that they are attributable to the existence or location of any Underground Facility that
was not shown or indicated or not shown or indicated with reasonable accuracy in the
Contract Documents and that Contractor did not know of and could not reasonably have been
expected to be aware of or to have anticipated. If Owner and Contractor are unable to agree
on entitlement to or on the amount or extent, if any, of any such adjustment in Contract Price
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or Contract Times, Owner or Contractor may make a Claim therefor as provided in
Paragraph 10.05.

405 Reference Points

4.06

A.

Owner shall provide engineering surveys to establish reference points for construction which in
Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor
shall be responsible for laying out the Work, shall protect and preserve the established reference
points and property monuments, and shall make no changes or relocations without the prior
written approva of Owner. Contractor shall report to Engineer whenever any reference point or
property monument is lost or destroyed or requires relocation because of necessary changes in
grades or locations, and shall be responsible for the accurate replacement or relocation of such
reference points or property monuments by professionally qualified personnel.

Hazardous Environmental Condition at Ste

A.

Reports and Drawings. The Supplementary Conditions identify those reports and drawings
known to Owner relating to Hazardous Environmental Conditions that have been identified at the
Site.

Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the “technical data” contained in such reports and drawings, but such reports and
drawings are not Contract Documents. Such “technical data’ is identified in the Supplementary
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their officers, directors, members, partners,
employees, agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences and procedures of
construction to be employed by Contractor and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data’ or any such
other data, interpretations, opinions or information.

Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or
revealed at the Site which was not shown or indicated in Drawings or Specifications or identified
in the Contract Documents to be within the scope of the Work. Contractor shall be responsible
for a Hazardous Environmental Condition created with any materials brought to the Site by
Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible.

If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for
whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall
immediately: (i) secure or otherwise isolate such condition; (ii) stop all Work in connection with
such condition and in any area affected thereby (except in an emergency as required by
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Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such
notice in writing). Owner shall promptly consult with Engineer concerning the necessity for
Owner to retain a qualified expert to evaluate such condition or take corrective action, if any.
Promptly after consulting with Engineer, Owner shall take such actions as are necessary to
permit Owner to timely obtain required permits and provide Contractor the written notice
required by Paragraph 4.06.E.

. Contractor shall not be required to resume Work in connection with such condition or in any
affected area until after Owner has obtained any required permits related thereto and delivered
written notice to Contractor: (i) specifying that such condition and any affected area is or has
been rendered safe for the resumption of Work; or (ii) specifying any specia conditions under
which such Work may be resumed safely. If Owner and Contractor cannot agree as to
entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract
Times, or both, as a result of such Work stoppage or such specia conditions under which Work
is agreed to be resumed by Contractor, either party may make a Claim therefor as provided in
Paragraph 10.05.

. If after receipt of such written notice Contractor does not agree to resume such Work based on a
reasonable belief it is unsafe, or does not agree to resume such Work under such specia
conditions, then Owner may order the portion of the Work that is in the area affected by such
condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement to
or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a
result of deleting such portion of the Work, then either party may make a Clam therefor as
provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by
Owner’s own forces or othersin accordance with Article 7.

. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them from and
against all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and al court or arbitration or other
dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition,
provided that such Hazardous Environmental Condition: (i) was not shown or indicated in the
Drawings or Specifications or identified in the Contract Documents to be included within the
scope of the Work, and (ii) was not created by Contractor or by anyone for whom Contractor is
responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individua
or entity from and against the consequences of that individua’s or entity’ s own negligence.

. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents,
consultants, and subcontractors of each and any of them from and against al claims, costs,
losses, and damages (including but not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or arbitration or other dispute resolution costs)
arising out of or relating to a Hazardous Environmental Condition created by Contractor or by
anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate
Contractor to indemnify any individual or entity from and against the consequences of that
individual’s or entity’ s own negligence.
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The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental
Condition uncovered or reveaed at the Site.

ARTICLE 5-BONDSAND INSURANCE

5.01

5.02

5.03

Performance, Payment, and Other Bonds

A.

Contractor shall furnish performance and payment bonds, each in an amount at least equal to the
Contract Price as security for the faithful performance and payment of al of Contractor's
obligations under the Contract Documents. These bonds shall remain in effect until one year after
the date when final payment becomes due or until completion of the correction period specified
in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or Regulations or
by the Contract Documents. Contractor shall aso furnish such other bonds as are required by the
Contract Documents.

All bonds shall be in the form prescribed by the Contract Documents except as provided
otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list
of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and
as Acceptable Reinsuring Companies’ as published in Circular 570 (amended) by the Financial
Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed
by an agent or attorney-in-fact must be accompanied by a certified copy of that individua’s
authority to bind the surety. The evidence of authority shall show that it is effective on the date
the agent or attorney-in-fact signed each bond.

If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or
its right to do business is terminated in any state where any part of the Project is located or it
ceases to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner
and Engineer and shall, within 20 days after the event giving rise to such natification, provide
another bond and surety, both of which shall comply with the requirements of Paragraphs 5.01.B
and 5.02.

Licensed Qureties and Insurers

A.

All bonds and insurance required by the Contract Documents to be purchased and maintained by
Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed
or authorized in the jurisdiction in which the Project is located to issue bonds or insurance
policies for the limits and coverages so required. Such surety and insurance companies shall aso
meet such additional requirements and qualifications as may be provided in the Supplementary
Conditions.

Certificates of Insurance

A.

Contractor shall deliver to Owner, with copies to each additional insured and loss payee
identified in the Supplementary Conditions, certificates of insurance (and other evidence of
insurance requested by Owner or any other additional insured) which Contractor is required to
purchase and maintain.
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5.04

B. Owner shal deliver to Contractor, with copies to each additional insured and loss payee
identified in the Supplementary Conditions, certificates of insurance (and other evidence of
insurance requested by Contractor or any other additional insured) which Owner is required to
purchase and maintain.

C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance
with these insurance requirements or failure of Owner to identify a deficiency in compliance
from the evidence provided shall not be construed as a waiver of Contractor’s obligation to
maintain such insurance.

D. Owner does not represent that insurance coverage and limits established in this Contract
necessarily will be adequate to protect Contractor.

E. The insurance and insurance limits required herein shall not be deemed as a limitation on
Contractor’ s liability under the indemnities granted to Owner in the Contract Documents.

Contractor’ s Insurance

A. Contractor shal purchase and maintain such insurance as is appropriate for the Work being
performed and as will provide protection from claims set forth below which may arise out of or
result from Contractor’s performance of the Work and Contractor’s other obligations under the
Contract Documents, whether it isto be performed by Contractor, any Subcontractor or Supplier,
or by anyone directly or indirectly employed by any of them to perform any of the Work, or by
anyone for whose acts any of them may be liable:

1. clams under workers compensation, disability benefits, and other similar employee benefit
acts,

2. clams for damages because of bodily injury, occupational sickness or disease, or death of
Contractor’ s employees;

3. claims for damages because of bodily injury, sickness or disease, or death of any person
other than Contractor’ s employees;

4. clams for damages insured by reasonably available personal injury liability coverage which
are sustained:

a. by any person as aresult of an offense directly or indirectly related to the employment of
such person by Contractor, or

b. by any other person for any other reason;

5. claims for damages, other than to the Work itself, because of injury to or destruction of
tangible property wherever located, including loss of use resulting therefrom; and

6. clams for damages because of bodily injury or death of any person or property damage
arising out of the ownership, maintenance or use of any motor vehicle.

B. The policiesof insurance required by this Paragraph 5.04 shall:
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1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive, be
written on an occurrence basis, include as additiona insureds (subject to any customary
exclusion regarding professional liability) Owner and Engineer, and any other individuas or
entities identified in the Supplementary Conditions, all of whom shall be listed as additional
insureds, and include coverage for the respective officers, directors, members, partners,
employees, agents, consultants, and subcontractors of each and any of all such additiona
insureds, and the insurance afforded to these additiona insureds shall provide primary
coverage for al claims covered thereby;

2. include at least the specific coverages and be written for not less than the limits of liability
provided in the Supplementary Conditions or required by Laws or Regulations, whichever is
greater;

3. include contractua liability insurance covering Contractor’s indemnity obligations under
Paragraphs 6.11 and 6.20;

4. contain a provison or endorsement that the coverage afforded will not be canceled,
materially changed or renewal refused until at least 30 days prior written notice has been
given to Owner and Contractor and to each other additional insured identified in the
Supplementary Conditions to whom a certificate of insurance has been issued (and the
certificates of insurance furnished by the Contractor pursuant to Paragraph 5.03 will so
provide);

5. remain in effect at least until final payment and at al times thereafter when Contractor may
be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07;
and

6. include completed operations coverage:
a. Suchinsurance shall remain in effect for two years after final payment.

b. Contractor shall furnish Owner and each other additional insured identified in the
Supplementary Conditions, to whom a certificate of insurance has been issued, evidence
satisfactory to Owner and any such additional insured of continuation of such insurance
at final payment and one year thereafter.

5,05 Owner’sLiability Insurance

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner,
at Owner’s option, may purchase and maintain at Owner's expense Owner’'s own liability
insurance as will protect Owner against claims which may arise from operations under the
Contract Documents.

5.06 Property Insurance

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain
property insurance upon the Work at the Site in the amount of the full replacement cost thereof
(subject to such deductible amounts as may be provided in the Supplementary Conditions or
required by Laws and Regulations). Thisinsurance shall:

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineersfor EJCDC. All rightsreserved.
Page 18 of 62




1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary Conditions, and the officers, directors,
members, partners, employees, agents, consultants, and subcontractors of each and any of
them, each of whom is deemed to have an insurable interest and shall be listed as a loss

payee,

2. bewritten on a Builder’s Risk “all-risk” policy form that shall at least include insurance for
physical loss or damage to the Work, temporary buildings, falsework, and materials and
equipment in transit, and shall insure againgt at least the following perils or causes of loss:
fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake,
collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations,
water damage (other than that caused by flood), and such other perils or causes of loss as
may be specifically required by the Supplementary Conditions.

3. include expenses incurred in the repair or replacement of any insured property (including but
not limited to fees and charges of engineers and architects);

4. cover materials and equipment stored at the Site or at another location that was agreed to in
writing by Owner prior to being incorporated in the Work, provided that such materials and
equipment have been included in an Application for Payment recommended by Engineer;

5. allow for partia utilization of the Work by Owner;
6. include testing and startup; and

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by
Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to
whom a certificate of insurance has been issued.

. Owner shall purchase and maintain such equipment breakdown insurance or additional property
insurance as may be required by the Supplementary Conditions or Laws and Regulations which
will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary Conditions, and the officers, directors,
members, partners, employees, agents, consultants and subcontractors of each and any of them,
each of whom is deemed to have an insurable interest and shall be listed as aloss payee.

. All the policies of insurance (and the certificates or other evidence thereof) required to be
purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or
endorsement that the coverage afforded will not be canceled or materially changed or renewal
refused until at least 30 days prior written notice has been given to Owner and Contractor and to
each other loss payee to whom a certificate of insurance has been issued and will contain waiver
provisions in accordance with Paragraph 5.07.

. Owner shall not be responsible for purchasing and maintaining any property insurance specified
in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the
Work to the extent of any deductible amounts that are identified in the Supplementary
Conditions. The risk of loss within such identified deductible amount will be borne by
Contractor, Subcontractors, or others suffering any such loss, and if any of them wishes property
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insurance coverage within the limits of such amounts, each may purchase and maintain it at the
purchaser’ s own expense.

E. If Contractor requests in writing that other special insurance be included in the property
insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such
insurance, and the cost thereof will be charged to Contractor by appropriate Change Order. Prior
to commencement of the Work at the Site, Owner shall in writing advise Contractor whether or
not such other insurance has been procured by Owner.

5,07 Waiver of Rights

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will
protect Owner, Contractor, Subcontractors, and Engineer, and al other individuals or entities
identified in the Supplementary Conditions as loss payees (and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them) in such
policies and will provide primary coverage for all losses and damages caused by the perils or
causes of loss covered thereby. All such policies shall contain provisions to the effect that in the
event of payment of any loss or damage the insurers will have no rights of recovery against any
of the insureds or loss payees thereunder. Owner and Contractor waive al rights against each
other and their respective officers, directors, members, partners, employees, agents, consultants
and subcontractors of each and any of them for all losses and damages caused by, arising out of
or resulting from any of the perils or causes of loss covered by such policies and any other
property insurance applicable to the Work; and, in addition, waive al such rights against
Subcontractors and Engineer, and all other individuals or entities identified in the Supplementary
Conditions as loss payees (and the officers, directors, members, partners, employees, agents,
consultants, and subcontractors of each and any of them) under such policies for losses and
damages so caused. None of the above waivers shall extend to the rights that any party making
such waiver may have to the proceeds of insurance held by Owner as trustee or otherwise
payable under any policy so issued.

B. Owner waives al rights against Contractor, Subcontractors, and Engineer, and the officers,
directors, members, partners, employees, agents, consultants and subcontractors of each and any
of them for:

1. loss due to business interruption, loss of use, or other consequentia loss extending beyond
direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or
resulting from fire or other perils whether or not insured by Owner; and

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting
from fire or other insured peril or cause of loss covered by any property insurance maintained
on the completed Project or part thereof by Owner during partial utilization pursuant to
Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or after final
payment pursuant to Paragraph 14.07.

C. Any insurance policy maintained by Owner covering any loss, damage or consequentia loss
referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment
of any such loss, damage, or consequential loss, the insurers will have no rights of recovery
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against Contractor, Subcontractors, or Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them.

5.08 Receipt and Application of Insurance Proceeds

5.09

A.

Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with
Owner and made payable to Owner asfiduciary for the loss payees, as their interests may appear,
subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. Owner
shall deposit in a separate account any money so received and shall distribute it in accordance
with such agreement as the parties in interest may reach. If no other specia agreement is
reached, the damaged Work shall be repaired or replaced, the moneys so received applied on
account thereof, and the Work and the cost thereof covered by an appropriate Change Order.

. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of

the parties in interest shall object in writing within 15 days after the occurrence of loss to
Owner’'s exercise of this power. If such objection be made, Owner as fiduciary shall make
settlement with the insurers in accordance with such agreement as the parties in interest may
reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall
adjust and settle the loss with the insurers and, if required in writing by any party in interest,
Owner asfiduciary shall give bond for the proper performance of such duties.

Acceptance of Bonds and Insurance; Option to Replace

A.

If either Owner or Contractor has any objection to the coverage afforded by or other provisions
of the bonds or insurance required to be purchased and maintained by the other party in
accordance with Article 5 on the basis of non-conformance with the Contract Documents, the
objecting party shall so notify the other party in writing within 10 days after receipt of the
certificates (or other evidence requested) required by Paragraph 2.01.B. Owner and Contractor
shall each provide to the other such additional information in respect of insurance provided asthe
other may reasonably request. If either party does not purchase or maintain all of the bonds and
insurance required of such party by the Contract Documents, such party shal notify the other
party in writing of such failure to purchase prior to the start of the Work, or of such failure to
maintain prior to any change in the required coverage. Without prejudice to any other right or
remedy, the other party may elect to obtain equivalent bonds or insurance to protect such other
party’s interests at the expense of the party who was required to provide such coverage, and a
Change Order shall be issued to adjust the Contract Price accordingly.

5.10 Partial Utilization, Acknowledgment of Property Insurer

A.

If Owner finds it necessary to occupy or use a portion or portions of the Work prior to
Substantial Completion of al the Work as provided in Paragraph 14.05, no such use or
occupancy shall commence before the insurers providing the property insurance pursuant to
Paragraph 5.06 have acknowledged notice thereof and in writing effected any changes in
coverage necessitated thereby. The insurers providing the property insurance shall consent by
endorsement on the policy or policies, but the property insurance shal not be canceled or
permitted to lapse on account of any such partial use or occupancy.
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ARTICLE 6 -CONTRACTOR’SRESPONSIBILITIES

6.01 Supervision and Superintendence

6.02

6.03

A.

Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting
such attention thereto and applying such skills and expertise as may be necessary to perform the
Work in accordance with the Contract Documents. Contractor shall be solely responsible for the
means, methods, techniques, sequences, and procedures of construction. Contractor shall not be
responsible for the negligence of Owner or Engineer in the design or specification of a specific
means, method, technique, sequence, or procedure of construction which is shown or indicated in
and expressly required by the Contract Documents.

At al times during the progress of the Work, Contractor shall assign a competent resident
superintendent who shall not be replaced without written notice to Owner and Engineer except
under extraordinary circumstances.

Labor; Working Hours

A.

Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work
and perform construction as required by the Contract Documents. Contractor shall at all times
maintain good discipline and order at the Site.

Except as otherwise required for the safety or protection of persons or the Work or property at
the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work
a the Site shall be performed during regular working hours. Contractor will not permit the
performance of Work on a Saturday, Sunday, or any lega holiday without Owner’s written
consent (which will not be unreasonably withheld) given after prior written notice to Engineer.

Services, Materials, and Equipment

A.

Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full
responsibility for al services, materials, equipment, labor, transportation, construction equipment
and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities,
temporary facilities, and all other facilities and incidentals necessary for the performance, testing,
start-up, and completion of the Work.

. All materials and equipment incorporated into the Work shall be as specified or, if not specified,

shall be of good quality and new, except as otherwise provided in the Contract Documents. Al
special warranties and guarantees required by the Specifications shall expressly run to the benefit
of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including
reports of required tests) as to the source, kind, and quality of materials and equipment.

All materials and equipment shall be stored, applied, installed, connected, erected, protected,
used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except
as otherwise may be provided in the Contract Documents.
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6.04 Progress Shedule

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07
asit may be adjusted from time to time as provided below.

1.

Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07)
proposed adjustments in the Progress Schedule that will not result in changing the Contract
Times. Such adjustments will comply with any provisions of the General Requirements
applicable thereto.

Proposed adjustments in the Progress Schedule that will change the Contract Times shall be
submitted in accordance with the requirements of Article 12. Adjustmentsin Contract Times
may only be made by a Change Order.

6.05 Substitutes and “ Or-Equals’

A. Whenever an item of materia or equipment is specified or described in the Contract Documents
by using the name of a proprietary item or the name of a particular Supplier, the specification or
description is intended to establish the type, function, appearance, and quality required. Unless
the specification or description contains or is followed by words reading that no like, equivalent,
or “or-equal” item or no substitution is permitted, other items of material or equipment or
material or equipment of other Suppliers may be submitted to Engineer for review under the
circumstances described bel ow.

1.

“Or-Equal” Items: If in Engineer's sole discretion an item of materia or equipment
proposed by Contractor is functionally equal to that named and sufficiently similar so that no
change in related Work will be required, it may be considered by Engineer as an “or-equal”
item, in which case review and approva of the proposed item may, in Engineer’s sole
discretion, be accomplished without compliance with some or al of the requirements for
approval of proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a
proposed item of materia or equipment will be considered functionally equal to an item so
named if:

a inthe exercise of reasonable judgment Engineer determines that:

1) it is a least equal in materials of construction, quality, durability, appearance,
strength, and design characterigtics;

2) it will reliably perform at least equally well the function and achieve the results
imposed by the design concept of the completed Project as a functioning whole; and

3) it hasaproven record of performance and availability of responsive service.
b. Contractor certifiesthat, if approved and incorporated into the Work:
1) therewill be no increasein cost to the Owner or increase in Contract Times, and

2) it will conform substantially to the detailed requirements of the item named in the
Contract Documents.
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2. SQubditute Items;

a

C.

If in Engineer’s sole discretion an item of materia or equipment proposed by Contractor
does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a
proposed subgtitute item.

Contractor shall submit sufficient information as provided below to allow Engineer to
determine if the item of material or equipment proposed is essentially equivalent to that
named and an acceptable substitute therefor. Requests for review of proposed substitute
items of material or equipment will not be accepted by Engineer from anyone other than
Contractor.

The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as
supplemented by the General Requirements, and as Engineer may decide is appropriate
under the circumstances.

Contractor shall make written application to Engineer for review of a proposed substitute
item of material or equipment that Contractor seeks to furnish or use. The application:

1) shall certify that the proposed substitute item will:

a) perform adequately the functions and achieve the results called for by the general
design,

b) besmilar in substance to that specified, and
c) be suited to the same use as that specified;
2) will state:

a) the extent, if any, to which the use of the proposed substitute item will prgjudice
Contractor’ s achievement of Substantial Completion on time,

b) whether use of the proposed substitute item in the Work will require a change in
any of the Contract Documents (or in the provisions of any other direct contract
with Owner for other work on the Project) to adapt the design to the proposed
substitute item, and

c) whether incorporation or use of the proposed substitute item in connection with
the Work is subject to payment of any license fee or royalty;

3) will identify:
a) al variations of the proposed substitute item from that specified, and

b) available engineering, sales, maintenance, repair, and replacement services; and
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6.06

4) shall contain an itemized estimate of all costs or credits that will result directly or
indirectly from use of such substitute item, including costs of redesign and claims of
other contractors affected by any resulting change.

Qubstitute Construction Methods or Procedures. If a specific means, method, technique,
sequence, or procedure of congtruction is expressly required by the Contract Documents,
Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure
of construction approved by Engineer. Contractor shall submit sufficient information to allow
Engineer, in Engineer’ s sole discretion, to determine that the substitute proposed is equivalent to
that expressly called for by the Contract Documents. The requirements for review by Engineer
will be similar to those provided in Paragraph 6.05.A.2.

Engineer’s Evaluation: Engineer will be alowed a reasonable time within which to evaluate
each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may
require Contractor to furnish additional data about the proposed substitute item. Engineer will be
the sole judge of acceptability. No “or equal” or substitute will be ordered, installed or utilized
until Engineer’ s review is complete, which will be evidenced by a Change Order in the case of a
substitute and an approved Shop Drawing for an “or equal.” Engineer will advise Contractor in
writing of any negative determination.

. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special

performance guarantee or other surety with respect to any substitute.

Engineer’s Cost Reimbursement: Engineer will record Engineer’s costs in evaluating a substitute
proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or
not Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall
reimburse Owner for the reasonable charges of Engineer for evaluating each such proposed
substitute. Contractor shall also reimburse Owner for the reasonable charges of Engineer for
making changes in the Contract Documents (or in the provisions of any other direct contract with
Owner) resulting from the acceptance of each proposed substitute.

Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute or
“or-equal” at Contractor’s expense.

Concerning Subcontractors, Quppliers, and Others

A.

Contractor shall not employ any Subcontractor, Supplier, or other individua or entity (including
those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a
replacement, against whom Owner may have reasonable objection. Contractor shall not be
required to employ any Subcontractor, Supplier, or other individual or entity to furnish or
perform any of the Work against whom Contractor has reasonabl e objection.

If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or
other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a
specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a list
thereof in accordance with the Supplementary Conditions, Owner’ s acceptance (either in writing
or by failing to make written objection thereto by the date indicated for acceptance or objection
in the Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or
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other individua or entity so identified may be revoked on the basis of reasonable objection after
due investigation. Contractor shall submit an acceptable replacement for the rejected
Subcontractor, Supplier, or other individual or entity, and the Contract Price will be adjusted by
the difference in the cost occasioned by such replacement, and an appropriate Change Order will
be issued. No acceptance by Owner of any such Subcontractor, Supplier, or other individua or
entity, whether initially or as a replacement, shall constitute a waiver of any right of Owner or
Engineer to reject defective Work.

. Contractor shall be fully responsible to Owner and Engineer for al acts and omissions of the
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the
Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the
Contract Documents:

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity
any contractual relationship between Owner or Engineer and any such Subcontractor,
Supplier or other individual or entity; nor

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment
of any moneys due any such Subcontractor, Supplier, or other individual or entity except as
may otherwise be required by Laws and Regulations.

. Contractor shall be solely responsible for scheduling and coordinating the Work of
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the
Work under adirect or indirect contract with Contractor.

. Contractor shall require al Subcontractors, Suppliers, and such other individuas or entities
performing or furnishing any of the Work to communicate with Engineer through Contractor.

. Thedivisions and sections of the Specifications and the identifications of any Drawings shall not
control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the
Work to be performed by any specific trade.

. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an
appropriate agreement between Contractor and the Subcontractor or Supplier which specifically
binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract
Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a
Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in
Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will
contain provisions whereby the Subcontractor or Supplier waives all rights against Owner,
Contractor, Engineer, and al other individuals or entities identified in the Supplementary
Conditions to be listed as insureds or loss payees (and the officers, directors, members, partners,
employees, agents, consultants, and subcontractors of each and any of them) for all losses and
damages caused by, arising out of, relating to, or resulting from any of the perils or causes of loss
covered by such policies and any other property insurance applicable to the Work. If the insurers
on any such policies require separate waiver forms to be signed by any Subcontractor or
Supplier, Contractor will obtain the same.
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6.07 Patent Fees and Royalties

6.08

6.09

A.

Contractor shall pay al license fees and royalties and assume al costs incident to the use in the
performance of the Work or the incorporation in the Work of any invention, design, process,
product, or device which is the subject of patent rights or copyrights held by others. If a
particular invention, design, process, product, or device is specified in the Contract Documents
for use in the performance of the Work and if, to the actual knowledge of Owner or Engineer, its
use is subject to patent rights or copyrights calling for the payment of any license fee or royalty
to others, the existence of such rights shall be disclosed by Owner in the Contract Documents.

To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, and its officers, directors, members, partners, employees, agents,
consultants, and subcontractors from and against al clams, costs, losses, and damages
(including but not limited to al fees and charges of engineers, architects, attorneys, and other
professionals, and al court or arbitration or other dispute resolution costs) arising out of or
relating to any infringement of patent rights or copyrights incident to the use in the performance
of the Work or resulting from the incorporation in the Work of any invention, design, process,
product, or device specified in the Contract Documents, but not identified as being subject to
payment of any license fee or royalty to others required by patent rights or copyrights.

To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents,
consultants and subcontractors of each and any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out of
or relating to any infringement of patent rights or copyrights incident to the use in the
performance of the Work or resulting from the incorporation in the Work of any invention,
design, process, product, or device not specified in the Contract Documents.

Permits

A.

Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for
all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining
such permits and licenses. Contractor shall pay all governmental charges and inspection fees
necessary for the prosecution of the Work which are applicable at the time of opening of Bids,
or, if there are no Bids, on the Effective Date of the Agreement. Owner shall pay all charges of
utility ownersfor connections for providing permanent service to the Work.

Laws and Regulations

A.

Contractor shall give all notices required by and shall comply with all Laws and Regulations
applicable to the performance of the Work. Except where otherwise expressly required by
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for
monitoring Contractor’ s compliance with any Laws or Regulations.

If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or
Regulations, Contractor shall bear al claims, costs, losses, and damages (including but not
limited to al fees and charges of engineers, architects, attorneys, and other professionals and all
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6.10

6.11

court or arbitration or other dispute resolution costs) arising out of or relating to such Work.
However, it shall not be Contractor’s responsibility to make certain that the Specifications and
Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of
Contractor’ s obligations under Paragraph 3.03.

C. Changesin Laws or Regulations not known at the time of opening of Bids (or, on the Effective
Date of the Agreement if there were no Bids) having an effect on the cost or time of performance
of the Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner
and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any
such adjustment, a Claim may be made therefor as provided in Paragraph 10.05.

Taxes

A. Contractor shall pay al sales, consumer, use, and other similar taxes required to be paid by
Contractor in accordance with the Laws and Regulations of the place of the Project which are
applicable during the performance of the Work.

Use of Ste and Other Areas
A. Limitation on Use of Ste and Other Areas:

1. Contractor shall confine construction equipment, the storage of materials and equipment, and
the operations of workers to the Site and other areas permitted by Laws and Regulations, and
shall not unreasonably encumber the Site and other areas with construction equipment or
other materials or equipment. Contractor shall assume full responsibility for any damage to
any such land or area, or to the owner or occupant thereof, or of any adjacent land or areas
resulting from the performance of the Work.

2. Should any claim be made by any such owner or occupant because of the performance of the
Work, Contractor shall promptly settle with such other party by negotiation or otherwise
resolve the claim by arbitration or other dispute resolution proceeding or at law.

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and
hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them from and against
al clams, costs, losses, and damages (including but not limited to al fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to any claim or action, legal or equitable,
brought by any such owner or occupant against Owner, Engineer, or any other party
indemnified hereunder to the extent caused by or based upon Contractor’ s performance of the
Work.

B. Removal of Debris During Performance of the Work: During the progress of the Work
Contractor shall keep the Site and other areas free from accumulations of waste materials,
rubbish, and other debris. Remova and disposal of such waste materials, rubbish, and other
debris shall conform to applicable Laws and Regulations.

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the
Work and make it ready for utilization by Owner. At the completion of the Work Contractor
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6.13

shal remove from the Site all tools, appliances, construction equipment and machinery, and
surplus materials and shall restore to origina condition all property not designated for alteration
by the Contract Documents.

Loading Structures: Contractor shall not load nor permit any part of any structure to be loaded
in any manner that will endanger the structure, nor shall Contractor subject any part of the Work
or adjacent property to stresses or pressures that will endanger it.

Record Documents

A.

Contractor shall maintain in a safe place at the Site one record copy of al Drawings,
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written
interpretations and clarifications in good order and annotated to show changes made during
construction. These record documents together with all approved Samples and a counterpart of
all approved Shop Drawings will be available to Engineer for reference. Upon completion of the
Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer for
Owner.

Safety and Protection

A.

Contractor shall be solely responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Work. Such responsibility does not relieve
Subcontractors of their responsibility for the safety of persons or property in the performance of
their work, nor for compliance with applicable safety Laws and Regulations. Contractor shall
take all necessary precautions for the safety of, and shall provide the necessary protection to
prevent damage, injury or lossto:

1. all persons on the Site or who may be affected by the Work;

2. dl the Work and materials and equipment to be incorporated therein, whether in storage on
or off the Site; and

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, utilities, and Underground Facilities not designated for
removal, relocation, or replacement in the course of construction.

. Contractor shall comply with all applicable Laws and Regulations relating to the safety of

persons or property, or to the protection of persons or property from damage, injury, or loss; and
shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall
notify owners of adjacent property and of Underground Facilities and other utility owners when
prosecution of the Work may affect them, and shall cooperate with them in the protection,
removal, relocation, and replacement of their property.

Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.
The Supplementary Conditions identify any Owner’s safety programs that are applicable to the
Work.
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6.14

6.15

6.16

6.17

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety
program with which Owner’s and Engineer’ s employees and representatives must comply while
at the Site.

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused,
directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any
other individual or entity directly or indirectly employed by any of them to perform any of the
Work, or anyone for whose acts any of them may be liable, shall be remedied by Contractor
(except damage or loss attributable to the fault of Drawings or Specifications or to the acts or
omissions of Owner or Engineer or anyone employed by any of them, or anyone for whose acts
any of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the
fault or negligence of Contractor or any Subcontractor, Supplier, or other individua or entity
directly or indirectly employed by any of them).

F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue
until such time as all the Work is completed and Engineer has issued a notice to Owner and
Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as
otherwise expresdy provided in connection with Substantial Completion).

Safety Representative

A. Contractor shal designate a qualified and experienced safety representative at the Site whose
duties and responsibilities shall be the prevention of accidents and the maintaining and
supervising of safety precautions and programs.

Hazard Communication Programs

A. Contractor shal be responsible for coordinating any exchange of material safety data sheets or
other hazard communication information required to be made available to or exchanged between
or among employers at the Site in accordance with Laws or Regulations.

Emergencies

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or
adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss.
Contractor shall give Engineer prompt written notice if Contractor believes that any significant
changes in the Work or variations from the Contract Documents have been caused thereby or are
required as a result thereof. If Engineer determines that a change in the Contract Documents is
required because of the action taken by Contractor in response to such an emergency, a Work
Change Directive or Change Order will be issued.

Shop Drawings and Samples

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approva in
accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each
submittal will be identified as Engineer may require.
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1. Shop Drawings:

a. Submit number of copies specified in the General Requirements.

b. Data shown on the Shop Drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar data to
show Engineer the services, materials, and equipment Contractor proposes to provide and
to enable Engineer to review the information for the limited purposes required by
Paragraph 6.17.D.

2. Samples.
a.  Submit number of Samples specified in the Specifications.
b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog

numbers, the use for which intended and other data as Engineer may require to enable
Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D.

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of
Submittals, any related Work performed prior to Engineer’ s review and approval of the pertinent
submittal will be at the sole expense and responsibility of Contractor.

C. Submittal Procedures;

1. Before submitting each Shop Drawing or Sample, Contractor shall have:

3.

a

reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and
Samples and with the requirements of the Work and the Contract Documents,

determined and verified al field measurements, quantities, dimensions, specified
performance and design criteria, installation requirements, materials, catalog numbers,
and similar information with respect thereto;

determined and verified the suitability of al materials offered with respect to the
indicated application, fabrication, shipping, handling, storage, assembly, and installation
pertaining to the performance of the Work; and

determined and verified all information relative to Contractor’s responsibilities for
means, methods, techniques, sequences, and procedures of construction, and safety
precautions and programs incident thereto.

Each submittal shall bear a stamp or specific written certification that Contractor has satisfied
Contractor’s obligations under the Contract Documents with respect to Contractor’s review
and approval of that submittal.

With each submittal, Contractor shall give Engineer specific written notice of any variations
that the Shop Drawing or Sample may have from the requirements of the Contract
Documents. This notice shall be both a written communication separate from the Shop
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6.19

Drawings or Sample submittal; and, in addition, by a specific notation made on each Shop
Drawing or Sample submitted to Engineer for review and approval of each such variation.

D. Engineer’s Review.

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the
Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only
to determine if the items covered by the submittals will, after installation or incorporation in
the Work, conform to the information given in the Contract Documents and be compatible
with the design concept of the completed Project as a functioning whole as indicated by the
Contract Documents.

2. Engineer’ sreview and approval will not extend to means, methods, techniques, sequences, or
procedures of construction (except where a particular means, method, technique, sequence,
or procedure of construction is specifically and expresdy caled for by the Contract
Documents) or to safety precautions or programs incident thereto. The review and approval
of a separate item as such will not indicate approval of the assembly in which the item
functions.

3. Engineer’s review and approva shall not relieve Contractor from responsbility for any
variation from the requirements of the Contract Documents unless Contractor has complied
with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of each
such variation by specific written notation thereof incorporated in or accompanying the Shop
Drawing or Sample. Engineer’s review and approva shall not relieve Contractor from
responsibility for complying with the requirements of Paragraph 6.17.C.1.

E. Resubmittal Procedures;

1. Contractor shall make corrections required by Engineer and shall return the required number
of corrected copies of Shop Drawings and submit, as required, new Samples for review and
approval. Contractor shall direct specific attention in writing to revisions other than the
corrections called for by Engineer on previous submittals.

Continuing the Work

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or
disagreements with Owner. No Work shall be delayed or postponed pending resolution of any
disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor
may otherwise agree in writing.

Contractor’s General Warranty and Guarantee

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the
Contract Documents and will not be defective. Engineer and its officers, directors, members,
partners, employees, agents, consultants, and subcontractors shall be entitled to rely on
representation of Contractor’ s warranty and guarantee.

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:
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1. abuse, modification, or improper maintenance or operation by persons other than Contractor,
Subcontractors, Suppliers, or any other individua or entity for whom Contractor is
responsible; or

2. normal wear and tear under normal usage.

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract
Documents shall be absolute. None of the following will constitute an acceptance of Work that is
not in accordance with the Contract Documents or arelease of Contractor’s obligation to perform
the Work in accordance with the Contract Documents:

1. observations by Engineer;
2. recommendation by Engineer or payment by Owner of any progress or fina payment;

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related
thereto by Owner;

4. use or occupancy of the Work or any part thereof by Owner;

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice
of acceptability by Engineer;

6. any inspection, test, or approva by others; or
7. any correction of defective Work by Owner.
6.20 Indemnification

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents,
consultants and subcontractors of each and any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out of
or relating to the performance of the Work, provided that any such claim, cot, loss, or damageis
attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible
property (other than the Work itself), including the loss of use resulting therefrom but only to the
extent caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or
any individual or entity directly or indirectly employed by any of them to perform any of the
Work or anyone for whose acts any of them may beliable.

B. In any and all claims against Owner or Engineer or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or
persona representative of such employee) of Contractor, any Subcontractor, any Supplier, or any
individual or entity directly or indirectly employed by any of them to perform any of the Work,
or anyone for whose acts any of them may be liable, the indemnification obligation under
Paragraph 6.20.A shall not be limited in any way by any limitation on the amount or type of
damages, compensation, or benefits payable by or for Contractor or any such Subcontractor,
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6.21

Supplier, or other individua or entity under workers compensation acts, disability benefit acts,
or other employee benefit acts.

The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the
liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents,
consultants and subcontractors arising out of:

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions,
reports, surveys, Change Orders, designs, or Specifications; or

2. giving directions or instructions, or failing to give them, if that is the primary cause of the
injury or damage.

Delegation of Professional Design Services

A.

Contractor will not be required to provide professiona design services unless such services are
specifically required by the Contract Documents for a portion of the Work or unless such
services are required to carry out Contractor’s responsibilities for construction means, methods,
techniques, sequences and procedures. Contractor shall not be required to provide professional
servicesin violation of applicable law.

If professional design services or certifications by a design professiona related to systems,
materials or equipment are specifically required of Contractor by the Contract Documents,
Owner and Engineer will specify al performance and design criteria that such services must
satisfy. Contractor shall cause such services or certifications to be provided by a properly
licensed professional, whose signature and sea shall appear on al drawings, calculations,
specifications, certifications, Shop Drawings and other submittals prepared by such professional.
Shop Drawings and other submittals related to the Work designed or certified by such
professional, if prepared by others, shall bear such professiond’s written approval when
submitted to Engineer.

Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of
the services, certifications or approvals performed by such design professionals, provided Owner
and Engineer have specified to Contractor all performance and design criteria that such services
must satisfy.

Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and
design drawings will be only for the limited purpose of checking for conformance with
performance and design criteria given and the design concept expressed in the Contract
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except
design calculations and design drawings) will be only for the purpose stated in Paragraph
6.17.D.1.

Contractor shal not be responsible for the adequacy of the performance or design criteria
required by the Contract Documents.
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ARTICLE7-OTHER WORK AT THE SITE

7.01

Related Work at Ste

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or

through other direct contracts therefor, or have other work performed by utility owners. If such
other work is not noted in the Contract Documents, then:

1. written notice thereof will be given to Contractor prior to starting any such other work; and

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times that should be allowed as a
result of such other work, a Claim may be made therefor as provided in Paragraph 10.05.

. Contractor shall afford each other contractor who is a party to such a direct contract, each utility

owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe
access to the Site, provide a reasonable opportunity for the introduction and storage of materials
and equipment and the execution of such other work, and properly coordinate the Work with
theirs. Contractor shall do al cutting, fitting, and patching of the Work that may be required to
properly connect or otherwise make its several parts come together and properly integrate with
such other work. Contractor shall not endanger any work of others by cutting, excavating, or
otherwise altering such work; provided, however, that Contractor may cut or ater others work
with the written consent of Engineer and the others whose work will be affected. The duties and
responsibilities of Contractor under this Paragraph are for the benefit of such utility owners and
other contractors to the extent that there are comparable provisions for the benefit of Contractor
in said direct contracts between Owner and such utility owners and other contractors.

. If the proper execution or results of any part of Contractor’s Work depends upon work performed

by others under this Article 7, Contractor shall inspect such other work and promptly report to
Engineer in writing any delays, defects, or deficiencies in such other work that render it
unavailable or unsuitable for the proper execution and results of Contractor’s Work. Contractor’s
fallure to so report will constitute an acceptance of such other work as fit and proper for
integration with Contractor’s Work except for latent defects and deficiencies in such other work.

7.02 Coordination

A. If Owner intends to contract with others for the performance of other work on the Project at the

Site, the following will be set forth in Supplementary Conditions:

1. the individua or entity who will have authority and responsibility for coordination of the
activities among the various contractors will be identified;

2. the specific mattersto be covered by such authority and responsibility will be itemized; and

3. theextent of such authority and responsibilities will be provided.

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority

and responsibility for such coordination.

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineersfor EJCDC. All rightsreserved.
Page 35 of 62




7.03

Legal Relationships
A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner.

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other
contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs
incurred by Contractor as aresult of the other contractor’ s wrongful actions or inactions.

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for
the reasonable direct delay and disruption costs incurred by such other contractor as a result of
Contractor’ swrongful action or inactions.

ARTICLE 8—OWNER'SRESPONSIBILITIES

8.01

8.02

8.03

8.04

8.05

8.06

8.07

Communications to Contractor

A. Except as otherwise provided in these General Conditions, Owner shall issue all communications
to Contractor through Engineer.

Replacement of Engineer

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom
Contractor makes no reasonable objection, whose status under the Contract Documents shall be
that of the former Engineer.

Furnish Data
A. Owner shall promptly furnish the data required of Owner under the Contract Documents.
Pay When Due

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C
and 14.07.C.

Lands and Easements; Reports and Tests

A. Owner’s duties with respect to providing lands and easements and providing engineering surveys
to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to
Owner’s identifying and making available to Contractor copies of reports of explorations and
tests of subsurface conditions and drawings of physical conditions relating to existing surface or
subsurface structures at the Site.

Insurance

A. Owner’sresponsibilities, if any, with respect to purchasing and maintaining liability and property
insurance are set forth in Article 5.

Change Orders
A. Owner isobligated to execute Change Orders asindicated in Paragraph 10.03.
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8.08

8.09

8.10

811

8.12

Inspections, Tests, and Approvals

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in
Paragraph 13.03.B.

Limitations on Owner’ s Responsibilities

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for,
Contractor’ s means, methods, techniques, sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws
and Regulations applicable to the performance of the Work. Owner will not be responsible for
Contractor’ sfailure to perform the Work in accordance with the Contract Documents.

Undisclosed Hazar dous Environmental Condition

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set
forth in Paragraph 4.06.

Evidence of Financial Arrangements

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial
arrangements have been made to satisfy Owner’ s obligations under the Contract Documents.

Compliance with Safety Program

A. While a the Site, Owner's employees and representatives shall comply with the specific
applicable requirements of Contractor’s safety programs of which Owner has been informed
pursuant to Paragraph 6.13.D.

ARTICLE 9—ENGINEER’'SSTATUSDURING CONSTRUCTION

9.01

9.02

Owner’s Representative

A. Engineer will be Owner's representative during the construction period. The duties and
responsibilities and the limitations of authority of Engineer as Owner’s representative during
construction are set forth in the Contract Documents.

Visitsto Ste

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction
as Engineer deems necessary in order to observe as an experienced and qualified design
professona the progress that has been made and the quality of the various aspects of
Contractor’ s executed Work. Based on information obtained during such visits and observations,
Engineer, for the benefit of Owner, will determine, in generd, if the Work is proceeding in
accordance with the Contract Documents. Engineer will not be required to make exhaustive or
continuous inspections on the Site to check the quality or quantity of the Work. Engineer’s
efforts will be directed toward providing for Owner a greater degree of confidence that the
completed Work will conform generaly to the Contract Documents. On the basis of such visits
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9.03

9.04

9.05

9.06

and observations, Engineer will keep Owner informed of the progress of the Work and will
endeavor to guard Owner against defective Work.

Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and
responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a
result of Engineer’s visits or observations of Contractor's Work, Engineer will not supervise,
direct, control, or have authority over or be responsible for Contractor's means, methods,
techniques, sequences, or procedures of construction, or the safety precautions and programs
incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable
to the performance of the Work.

Project Representative

A.

If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist
Engineer in providing more extensive observation of the Work. The authority and
responsibilities of any such Resident Project Representative and assistants will be as provided in
the Supplementary Conditions, and limitations on the responsibilities thereof will be as provided
in Paragraph 9.09. If Owner designates another representative or agent to represent Owner at the
Site who is not Engineer’ s consultant, agent or employee, the responsibilities and authority and
limitations thereon of such other individual or entity will be as provided in the Supplementary
Conditions.

Authorized Variationsin Work

A.

Engineer may authorize minor variations in the Work from the requirements of the Contract
Documents which do not involve an adjustment in the Contract Price or the Contract Times and
are compatible with the design concept of the completed Project as a functioning whole as
indicated by the Contract Documents. These may be accomplished by a Field Order and will be
binding on Owner and aso on Contractor, who shall perform the Work involved promptly. If
Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or
Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount or
extent, if any, of any such adjustment, a Clam may be made therefor as provided in
Paragraph 10.05.

Rejecting Defective Work

A.

Engineer will have authority to reject Work which Engineer believes to be defective, or that
Engineer believes will not produce a completed Project that conforms to the Contract Documents
or that will prejudice the integrity of the design concept of the completed Project as a functioning
whole as indicated by the Contract Documents. Engineer will also have authority to require
special inspection or testing of the Work as provided in Paragraph 13.04, whether or not the
Work is fabricated, installed, or completed.

Shop Drawings, Change Orders and Payments

A.

In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and
Samples, see Paragraph 6.17.
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9.07

9.08

9.09

B.

C.

D.

In connection with Engineer’s authority, and limitations thereof, as to design calculations and
design drawings submitted in response to a delegation of professional design services, if any, see
Paragraph 6.21.

In connection with Engineer’ s authority asto Change Orders, see Articles 10, 11, and 12.

In connection with Engineer’ s authority asto Applications for Payment, see Article 14.

Determinations for Unit Price Work

A.

Engineer will determine the actual quantities and classifications of Unit Price Work performed
by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations
on such matters before rendering a written decision thereon (by recommendation of an
Application for Payment or otherwise). Engineer’s written decision thereon will be final and
binding (except as modified by Engineer to reflect changed factual conditions or more accurate
data) upon Owner and Contractor, subject to the provisions of Paragraph 10.05.

Decisions on Requirements of Contract Documents and Acceptability of Work

A.

Engineer will be the initia interpreter of the requirements of the Contract Documents and judge
of the acceptability of the Work thereunder. All matters in question and other matters between
Owner and Contractor arising prior to the date final payment is due relating to the acceptability
of the Work, and the interpretation of the requirements of the Contract Documents pertaining to
the performance of the Work, will be referred initialy to Engineer in writing within 30 days of
the event giving rise to the question.

Engineer will, with reasonable promptness, render a written decision on the issue referred. If
Owner or Contractor believes that any such decision entitles them to an adjustment in the
Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The date
of Engineer’s decision shall be the date of the event giving rise to the issues referenced for the
purposes of Paragraph 10.05.B.

Engineer’s written decision on the issue referred will be fina and binding on Owner and
Contractor, subject to the provisions of Paragraph 10.05.

. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show

partiality to Owner or Contractor and will not be liable in connection with any interpretation or
decision rendered in good faith in such capacity.

Limitations on Engineer’ s Authority and Responsibilities

A.

Neither Engineer’ s authority or responsibility under this Article 9 or under any other provision of
the Contract Documents nor any decision made by Engineer in good faith either to exercise or
not exercise such authority or responsibility or the undertaking, exercise, or performance of any
authority or responsibility by Engineer shall create, impose, or give rise to any duty in contract,
tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other
individual or entity, or to any surety for or employee or agent of any of them.
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B. Engineer will not supervise, direct, control, or have authority over or be responsible for
Contractor’ s means, methods, techniques, sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws
and Regulations applicable to the performance of the Work. Engineer will not be responsible for
Contractor’ sfailure to perform the Work in accordance with the Contract Documents.

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor,
any Supplier, or of any other individua or entity performing any of the Work.

D. Engineer’sreview of the final Application for Payment and accompanying documentation and all
maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection,
tests and approvals, and other documentation required to be delivered by Paragraph 14.07.A will
only be to determine generally that their content complies with the requirements of, and in the
case of certificates of inspections, tests, and approvals that the results certified indicate
compliance with, the Contract Documents.

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall aso apply
to the Resident Project Representative, if any, and assistants, if any.

9.10 Compliance with Safety Program

A. While at the Site, Engineer’s employees and representatives shall comply with the specific
applicable requirements of Contractor’s safety programs of which Engineer has been informed
pursuant to Paragraph 6.13.D.

ARTICLE 10-CHANGESIN THE WORK; CLAIMS
10.01 Authorized Changesin the Work

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or
from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a
Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed
with the Work involved which will be performed under the applicable conditions of the Contract
Documents (except as otherwise specifically provided).

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any,
of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a
result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph
10.05.

10.02 Unauthorized Changes in the Work

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the
Contract Times with respect to any work performed that is not required by the Contract
Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in the
case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as
provided in Paragraph 13.04.D.
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10.03 Execution of Change Orders

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer
covering:

1. changes in the Work which are: (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii)
required because of acceptance of defective Work under Paragraph 13.08.A or Owner's
correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties;

2. changesin the Contract Price or Contract Times which are agreed to by the parties, including
any undisputed sum or amount of time for Work actually performed in accordance with a
Work Change Directive; and

3. changes in the Contract Price or Contract Times which embody the substance of any written
decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of
executing any such Change Order, an appead may be taken from any such decision in
accordance with the provisions of the Contract Documents and applicable Laws and
Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to
the Progress Schedule as provided in Paragraph 6.18.A.

10.04 Notification to Surety

A. If the provisions of any bond require notice to be given to a surety of any change affecting the
general scope of the Work or the provisions of the Contract Documents (including, but not
limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any
such change.

10.05 Claims

A. Engineer’s Decision Required: All Claims, except those waived pursuant to Paragraph 14.09,
shall be referred to the Engineer for decision. A decision by Engineer shal be required as a
condition precedent to any exercise by Owner or Contractor of any rights or remedies either may
otherwise have under the Contract Documents or by Laws and Regulations in respect of such
Claims.

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant
to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after
the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with
the party making the Claim. Notice of the amount or extent of the Claim, with supporting data
shall be delivered to the Engineer and the other party to the Contract within 60 days after the
start of such event (unless Engineer allows additional time for claimant to submit additional or
more accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall
be prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment
in Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B.
Each Claim shall be accompanied by claimant’s written statement that the adjustment claimed is
the entire adjustment to which the claimant believes it is entitled as a result of said event. The

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineersfor EJCDC. All rightsreserved.
Page 41 of 62




opposing party shall submit any response to Engineer and the claimant within 30 days after
receipt of the claimant’ s last submittal (unless Engineer allows additional time).

C. Engineer’s Action: Engineer will review each Claim and, within 30 days after receipt of the last
submittal of the claimant or the last submittal of the opposing party, if any, take one of the
following actions in writing:

1. deny the Claimin whole or in part;
2. approvethe Claim; or

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole
discretion, it would be inappropriate for the Engineer to do so. For purposes of further
resolution of the Claim, such notice shall be deemed a denial.

D. Inthe event that Engineer does not take action on a Claim within said 30 days, the Claim shall be
deemed denied.

E. Engineer’swritten action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or
10.05.D will be fina and binding upon Owner and Contractor, unless Owner or Contractor
invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or
denial.

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in
accordance with this Paragraph 10.05.

ARTICLE 11-COST OF THE WORK ; ALLOWANCES; UNIT PRICE WORK
11.01 Cost of the Work

A. CostsIncluded: The term Cost of the Work means the sum of al costs, except those excluded in
Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the
Work. When the value of any Work covered by a Change Order or when a Claim for an
adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be
reimbursed to Contractor will be only those additional or incremental costs required because of
the change in the Work or because of the event giving rise to the Claim. Except as otherwise may
be agreed to in writing by Owner, such costs shall be in amounts no higher than those prevailing
in the locality of the Project, shal not include any of the costs itemized in Paragraph 11.01.B,
and shall include only the following items:

1. Payroll costs for employees in the direct employ of Contractor in the performance of the
Work under schedules of job classifications agreed upon by Owner and Contractor. Such
employees shall include, without limitation, superintendents, foremen, and other personnel
employed full time on the Work. Payroll costs for employees not employed full time on the
Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall
include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall
include socia security contributions, unemployment, excise, and payroll taxes, workers
compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday pay
applicable thereto. The expenses of performing Work outside of regular working hours, on
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Saturday, Sunday, or legal holidays, shall be included in the above to the extent authorized
by Owner.

. Cost of al materials and equipment furnished and incorporated in the Work, including costs
of transportation and storage thereof, and Suppliers’ field services required in connection
therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with
Contractor with which to make payments, in which case the cash discounts shall accrue to
Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials
and equipment shall accrue to Owner, and Contractor shall make provisions so that they may
be obtained.

. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If
required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable
to Owner and Contractor and shall deliver such bidsto Owner, who will then determine, with
the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides
that the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the
Subcontractor's Cost of the Work and fee shall be determined in the same manner as
Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01.

. Costs of specia consultants (including but not limited to engineers, architects, testing
laboratories, surveyors, attorneys, and accountants) employed for services specifically related
to the Work.

. Supplemental costs including the following:

a The proportion of necessary transportation, travel, and subsistence expenses of
Contractor’ s employees incurred in discharge of duties connected with the Work.

b. Cog, including transportation and maintenance, of al materials, supplies, equipment,
machinery, appliances, office, and temporary facilities at the Site, and hand tools not
owned by the workers, which are consumed in the performance of the Work, and co<t,
less market value, of such items used but not consumed which remain the property of
Contractor.

c. Rentas of al construction equipment and machinery, and the parts thereof whether
rented from Contractor or others in accordance with rental agreements approved by
Owner with the advice of Engineer, and the costs of transportation, loading, unloading,
assembly, dismantling, and removal thereof. All such costs shall be in accordance with
the terms of said rental agreements. The rental of any such equipment, machinery, or
parts shall cease when the use thereof is no longer necessary for the Work.

d. Sales, consumer, use, and other similar taxes related to the Work, and for which
Contractor isliable, asimposed by Laws and Regulations.

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or
anyone directly or indirectly employed by any of them or for whose acts any of them may
be liable, and royalty payments and fees for permits and licenses.
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f. Losses and damages (and related expenses) caused by damage to the Work, not
compensated by insurance or otherwise, sustained by Contractor in connection with the
performance of the Work (except losses and damages within the deductible amounts of
property insurance established in accordance with Paragraph 5.06.D), provided such
losses and damages have resulted from causes other than the negligence of Contractor,
any Subcontractor, or anyone directly or indirectly employed by any of them or for
whose acts any of them may be liable. Such losses shall include settlements made with
the written consent and approval of Owner. No such losses, damages, and expenses shall
be included in the Cost of the Work for the purpose of determining Contractor’s fee.

g. Thecost of utilities, fuel, and sanitary facilities at the Site.

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the
Site, express and courier services, and similar petty cash items in connection with the
Work.

i. The costs of premiumsfor al bonds and insurance Contractor is required by the Contract
Documents to purchase and maintain.

B. Costs Excluded: Theterm Cost of the Work shall not include any of the following items:

1.

Payroll costs and other compensation of Contractor’s officers, executives, principals (of
partnerships and sole proprietorships), general managers, safety managers, engineers,
architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents,
expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at the
Site or in Contractor’s principa or branch office for general administration of the Work and
not specifically included in the agreed upon schedule of job classifications referred to in
Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, al of which are to be
considered administrative costs covered by the Contractor’ s fee.

Expenses of Contractor’s principal and branch offices other than Contractor’s office at the
Site.

Any part of Contractor's capital expenses, including interest on Contractor's capital
employed for the Work and charges against Contractor for delinquent payments.

Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of them may be liable, including but not
limited to, the correction of defective Work, disposal of materials or equipment wrongly
supplied, and making good any damage to property.

Other overhead or general expense costs of any kind and the costs of any item not
specifically and expressly included in Paragraphs 11.01.A.

C. Contractor’s Fee: When all the Work is performed on the basis of cost-plus, Contractor’s fee
shall be determined as set forth in the Agreement. When the value of any Work covered by a
Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of
Cost of the Work, Contractor’ s fee shall be determined as set forth in Paragraph 12.01.C.
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11.02

11.03

. Documentation: Whenever the Cost of the Work for any purpose is to be determined pursuant to

Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in
accordance with generally accepted accounting practices and submit in a form acceptable to
Engineer an itemized cost breakdown together with supporting data.

Allowances

A.

It is understood that Contractor has included in the Contract Price al allowances so named in the
Contract Documents and shall cause the Work so covered to be performed for such sums and by
such persons or entities as may be acceptable to Owner and Engineer.

Cash Allowances:
1. Contractor agrees that:

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of
materials and equipment required by the allowances to be delivered at the Site, and all
applicable taxes; and

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead,
profit, and other expenses contemplated for the cash allowances have been included in
the Contract Price and not in the allowances, and no demand for additional payment on
account of any of the foregoing will be valid.

Contingency Allowance:

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover
unanticipated costs.

. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer

to reflect actua amounts due Contractor on account of Work covered by allowances, and the
Contract Price shall be correspondingly adjusted.

Unit Price Work

A.

Where the Contract Documents provide that all or part of the Work is to be Unit Price Work,
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to
the sum of the unit price for each separately identified item of Unit Price Work times the
estimated quantity of each item asindicated in the Agreement.

The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the
purpose of comparison of Bids and determining an initial Contract Price. Determinations of the
actual quantities and classifications of Unit Price Work performed by Contractor will be made by
Engineer subject to the provisions of Paragraph 9.07.

Each unit price will be deemed to include an amount considered by Contractor to be adequate to
cover Contractor’s overhead and profit for each separately identified item.
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D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance
with Paragraph 10.05 if:

1.

the quantity of any item of Unit Price Work performed by Contractor differs materialy and
significantly from the estimated quantity of such item indicated in the Agreement; and

there is no corresponding adjustment with respect to any other item of Work; and

Contractor believes that Contractor is entitled to an increase in Contract Price as a result of
having incurred additional expense or Owner believes that Owner is entitled to a decrease in
Contract Price and the parties are unable to agree as to the amount of any such increase or
decrease.

ARTICLE 12-CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES

12.01 Change of Contract Price

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the
Contract Price shall be based on written notice submitted by the party making the Claim to the
Engineer and the other party to the Contract in accordance with the provisions of Paragraph
10.05.

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the
Contract Price will be determined asfollows:

1.

2.

3.

where the Work involved is covered by unit prices contained in the Contract Documents, by
application of such unit prices to the quantities of the items involved (subject to the
provisions of Paragraph 11.03); or

where the Work involved is not covered by unit prices contained in the Contract Documents,
by a mutually agreed lump sum (which may include an allowance for overhead and profit not
necessarily in accordance with Paragraph 12.01.C.2); or

where the Work involved is not covered by unit prices contained in the Contract Documents
and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the
Cost of the Work (determined as provided in Paragraph 11.01) plus a Contractor’s fee for
overhead and profit (determined as provided in Paragraph 12.01.C).

C. Contractor’sFee: The Contractor’s fee for overhead and profit shall be determined as follows:

1.

2.

amutually acceptable fixed fee; or

if afixed feeis not agreed upon, then a fee based on the following percentages of the various
portions of the Cost of the Work:

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall
be 15 percent;

b. for costsincurred under Paragraph 11.01.A.3, the Contractor’ s fee shall be five percent;
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c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee
and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.aand 12.01.C.2.b is
that the Subcontractor who actually performs the Work, at whatever tier, will be paid a
fee of 15 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1
and 11.01.A.2 and that any higher tier Subcontractor and Contractor will each be paid a
fee of five percent of the amount paid to the next lower tier Subcontractor;

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4,
11.01.A.5, and 11.01.B;

e. the amount of credit to be alowed by Contractor to Owner for any change which results
in a net decrease in cost will be the amount of the actual net decrease in cost plus a
deduction in Contractor’s fee by an amount equal to five percent of such net decrease;
and

f. when both additions and credits are involved in any one change, the adjustment in
Contractor’s fee shall be computed on the basis of the net change in accordance with
Paragraphs 12.01.C.2.athrough 12.01.C.2.e, inclusive.

12.02 Change of Contract Times

12.03

A.

The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in
the Contract Times shall be based on written notice submitted by the party making the Claim to
the Engineer and the other party to the Contract in accordance with the provisions of Paragraph
10.05.

Any adjustment of the Contract Times covered by a Change Order or any Claim for an
adjustment in the Contract Times will be determined in accordance with the provisions of this
Article 12.

Delays

A.

Where Contractor is prevented from completing any part of the Work within the Contract Times
due to delay beyond the control of Contractor, the Contract Times will be extended in an amount
equal to the time lost due to such delay if a Claim is made therefor as provided in Paragraph
12.02.A. Delays beyond the control of Contractor shal include, but not be limited to, acts or
neglect by Owner, acts or neglect of utility owners or other contractors performing other work as
contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God.

If Owner, Engineer, or other contractors or utility owners performing other work for Owner as
contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or
interferes with the performance or progress of the Work, then Contractor shall be entitled to an
equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’'s
entitlement to an adjustment of the Contract Times is conditioned on such adjustment being
essential to Contractor’s ability to complete the Work within the Contract Times.

If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic,
abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the
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control of Owner, or other causes not the fault of and beyond control of Owner and Contractor,
then Contractor shall be entitled to an equitable adjustment in Contract Times, if such adjustment
is essentia to Contractor’s ability to complete the Work within the Contract Times. Such an
adjustment shall be Contractor’s sole and exclusive remedy for the delays described in this
Paragraph 12.03.C.

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents,
consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or
damages (including but not limited to all fees and charges of engineers, architects, attorneys, and
other professionals and al court or arbitration or other dispute resolution costs) sustained by
Contractor on or in connection with any other project or anticipated project.

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays
within the control of Contractor. Delays attributable to and within the control of a Subcontractor
or Supplier shall be deemed to be delays within the control of Contractor.

ARTICLE 13-TESTSAND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF
DEFECTIVE WORK

13.01 Notice of Defects

A. Prompt notice of al defective Work of which Owner or Engineer has actual knowledge will be
given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this
Article 13.

13.02 Accessto Work

A. Owner, Engineer, their consultants and other representatives and personnel of Owner,
independent testing laboratories, and governmental agencies with jurisdictional interests will
have access to the Site and the Work at reasonable times for their observation, inspection, and
testing. Contractor shall provide them proper and safe conditions for such access and advise them
of Contractor’s safety procedures and programs so that they may comply therewith as applicable.

13.03 Testsand Inspections

A. Contractor shal give Engineer timely notice of readiness of the Work for al required
inspections, tests, or approvals and shall cooperate with inspection and testing personnel to
facilitate required inspections or tests.

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all
inspections, tests, or approvals required by the Contract Documents except:

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph
13.04.B shall be paid as provided in Paragraph 13.04.C; and

3. asotherwise specifically provided in the Contract Documents.
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13.04

C.

If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof)
specifically to be inspected, tested, or approved by an employee or other representative of such
public body, Contractor shall assume full responsbility for arranging and obtaining such
inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the
required certificates of inspection or approval.

Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection
with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of
materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs,
or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in
the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable to
Owner and Engineer.

If any Work (or the work of others) that is to be inspected, tested, or approved is covered by
Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer,
uncover such Work for observation.

Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor's expense unless
Contractor has given Engineer timely notice of Contractor’s intention to cover the same and
Engineer has not acted with reasonable promptness in response to such notice.

Uncovering Work

A.

If any Work is covered contrary to the written request of Engineer, it must, if requested by
Engineer, be uncovered for Engineer’ s observation and replaced at Contractor’ s expense.

If Engineer considers it necessary or advisable that covered Work be observed by Engineer or
inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or
otherwise make available for observation, inspection, or testing as Engineer may require, that
portion of the Work in question, furnishing all necessary labor, material, and equipment.

If it is found that the uncovered Work is defective, Contractor shall pay al claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out of
or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory
replacement or reconstruction (including but not limited to al costs of repair or replacement of
work of others); and Owner shall be entitled to an appropriate decrease in the Contract Price. If
the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as
provided in Paragraph 10.05.

If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the
Contract Price or an extension of the Contract Times, or both, directly attributable to such
uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the
parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim
therefor as provided in Paragraph 10.05.
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13.05 Owner May Stop the Work

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable
materials or equipment, or failsto perform the Work in such away that the completed Work will
conform to the Contract Documents, Owner may order Contractor to stop the Work, or any
portion thereof, until the cause for such order has been eliminated; however, this right of Owner
to stop the Work shall not give rise to any duty on the part of Owner to exercise thisright for the
benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any
surety for, or employee or agent of any of them.

13.06 Correction or Removal of Defective Work

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or
not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it
from the Project and replace it with Work that is not defective. Contractor shall pay al claims,
costs, losses, and damages (including but not limited to al fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such correction or removal (including but not
limited to all costs of repair or replacement of work of others).

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07,
Contractor shall take no action that would void or otherwise impair Owner’s special warranty
and guaranteg, if any, on said Work.

13.07 Correction Period

A. If within one year after the date of Substantial Completion (or such longer period of time as may
be prescribed by the terms of any applicable special guarantee required by the Contract
Documents) or by any specific provision of the Contract Documents, any Work is found to be
defective, or if the repair of any damages to the land or areas made available for Contractor’ s use
by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is found
to be defective, Contractor shall promptly, without cost to Owner and in accordance with
Owner’swritten instructions:

1. repair such defective land or areas; or
2. correct such defective Work; or

3. if the defective Work has been rgjected by Owner, remove it from the Project and replace it
with Work that is not defective, and

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work
of others or other land or areas resulting therefrom.

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an
emergency where delay would cause serious risk of loss or damage, Owner may have the
defective Work corrected or repaired or may have the rejected Work removed and replaced. All
clams, costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
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resolution costs) arising out of or relating to such correction or repair or such remova and
replacement (including but not limited to all costs of repair or replacement of work of others)
will be paid by Contractor.

C. In special circumstances where a particular item of equipment is placed in continuous service
before Substantial Completion of al the Work, the correction period for that item may start to
run from an earlier date if so provided in the Specifications.

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or
removed and replaced under this Paragraph 13.07, the correction period hereunder with respect
to such Work will be extended for an additional period of one year after such correction or
removal and replacement has been satisfactorily completed.

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or
warranty. The provisions of this Paragraph 13.07 shall not be construed as a subgtitute for, or a
waiver of, the provisions of any applicable statute of limitation or repose.

13.08 Acceptance of Defective Work

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and,
prior to Engineer’ s recommendation of final payment, Engineer) prefers to accept it, Owner may
do so. Contractor shall pay al claims, costs, losses, and damages (including but not limited to all
fees and charges of engineers, architects, attorneys, and other professionals and al court or
arbitration or other dispute resolution costs) attributable to Owner's evauation of and
determination to accept such defective Work (such costs to be approved by Engineer as to
reasonableness) and for the diminished value of the Work to the extent not otherwise paid by
Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer’s
recommendation of final payment, a Change Order will be issued incorporating the necessary
revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an
appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted.
If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as
provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an appropriate
amount will be paid by Contractor to Owner.

13.09 Owner May Correct Defective Work

A. If Contractor fails within a reasonable time after written notice from Engineer to correct
defective Work, or to remove and replace rejected Work as required by Engineer in accordance
with Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the
Contract Documents, or if Contractor fails to comply with any other provision of the Contract
Documents, Owner may, after seven days written notice to Contractor, correct, or remedy any
such deficiency.

B. In exercisng the rights and remedies under this Paragraph 13.09, Owner shal proceed
expeditioudly. In connection with such corrective or remedia action, Owner may exclude
Contractor from al or part of the Site, take possession of all or part of the Work and suspend
Contractor’'s services related thereto, take possesson of Contractor’'s tools, appliances,
construction equipment and machinery at the Site, and incorporate in the Work all materials and
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equipment stored at the Site or for which Owner has paid Contractor but which are stored
elsewhere. Contractor shall alow Owner, Owner's representatives, agents and employees,
Owner’s other contractors, and Engineer and Engineer’ s consultants access to the Site to enable
Owner to exercise the rights and remedies under this Paragraph.

C. All clams, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and al court or arbitration or other
dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies
under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be
issued incorporating the necessary revisions in the Contract Documents with respect to the
Work; and Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties
are unable to agree as to the amount of the adjustment, Owner may make a Claim therefor as
provided in Paragraph 10.05. Such claims, costs, losses and damages will include but not be
limited to al costs of repair, or replacement of work of others destroyed or damaged by
correction, removal, or replacement of Contractor’ s defective Work.

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the
performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies
under this Paragraph 13.09.

ARTICLE 14-PAYMENTSTO CONTRACTOR AND COMPLETION
14.01 Schedule of Values

A. The Schedule of Vaues established as provided in Paragraph 2.07.A will serve as the basis for
progress payments and will be incorporated into aform of Application for Payment acceptable to
Engineer. Progress payments on account of Unit Price Work will be based on the number of units
completed.

14.02 Progress Payments
A. Applications for Payments:

1. Atleast 20 days before the date established in the Agreement for each progress payment (but
not more often than once a month), Contractor shall submit to Engineer for review an
Application for Payment filled out and signed by Contractor covering the Work completed as
of the date of the Application and accompanied by such supporting documentation as is
required by the Contract Documents. If payment is requested on the basis of materials and
equipment not incorporated in the Work but delivered and suitably stored at the Site or at
another location agreed to in writing, the Application for Payment shall also be accompanied
by a bill of sale, invoice, or other documentation warranting that Owner has received the
materials and equipment free and clear of al Liens and evidence that the materials and
equipment are covered by appropriate property insurance or other arrangements to protect
Owner’sinterest therein, all of which must be satisfactory to Owner.

2. Beginning with the second Application for Payment, each Application shall include an
affidavit of Contractor stating that al previous progress payments received on account of the
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Work have been applied on account to discharge Contractor's legitimate obligations
associated with prior Applications for Payment.

3. The amount of retainage with respect to progress payments will be as stipulated in the
Agreement.

B. Review of Applications:

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in
writing a recommendation of payment and present the Application to Owner or return the
Application to Contractor indicating in writing Engineer’ s reasons for refusing to recommend
payment. In the latter case, Contractor may make the necessary corrections and resubmit the
Application.

2. Engineer’s recommendation of any payment requested in an Application for Payment will
congtitute a representation by Engineer to Owner, based on Engineer’s observations of the
executed Work as an experienced and qualified design professional, and on Engineer's
review of the Application for Payment and the accompanying data and schedules, that to the
best of Engineer’ s knowledge, information and belief:

a. the Work has progressed to the point indicated;

b. the quality of the Work is generally in accordance with the Contract Documents (subject
to an evaluation of the Work as a functioning whole prior to or upon Substantial
Completion, the results of any subsequent tests called for in the Contract Documents, a
final determination of quantities and classifications for Unit Price Work under Paragraph
9.07, and any other qualifications stated in the recommendation); and

c. the conditions precedent to Contractor’s being entitled to such payment appear to have
been fulfilled in so far asit is Engineer’ s responsibility to observe the Work.

3. By recommending any such payment Engineer will not thereby be deemed to have
represented that:

a inspections made to check the quality or the quantity of the Work as it has been
performed have been exhaustive, extended to every aspect of the Work in progress, or
involved detailed inspections of the Work beyond the responsibilities specifically
assigned to Engineer in the Contract Documents; or

b. there may not be other matters or issues between the parties that might entitle Contractor
to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

4. Neither Engineer’s review of Contractor's Work for the purposes of recommending
payments nor Engineer’s recommendation of any payment, including final payment, will
impose responsibility on Engineer:

a tosupervise, direct, or control the Work, or
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b. for the means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or

c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s
performance of the Work, or

d. to make any examination to ascertain how or for what purposes Contractor has used the
moneys paid on account of the Contract Price, or

e. to determine that title to any of the Work, materials, or equipment has passed to Owner
free and clear of any Liens.

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s
opinion, it would be incorrect to make the representations to Owner stated in
Paragraph 14.02.B.2. Engineer may aso refuse to recommend any such payment or, because
of subsequently discovered evidence or the results of subsequent inspections or tests, revise
or revoke any such payment recommendation previousy made, to such extent as may be
necessary in Engineer’s opinion to protect Owner from |loss because:

a. the Work is defective, or completed Work has been damaged, requiring correction or
replacement;

b. the Contract Price has been reduced by Change Orders;

c. Owner has been required to correct defective Work or complete Work in accordance with
Paragraph 13.09; or

d. Engineer has actual knowledge of the occurrence of any of the events enumerated in
Paragraph 15.02.A.

C. Payment Becomes Due:

1. Ten days after presentation of the Application for Payment to Owner with Engineer's
recommendation, the amount recommended will (subject to the provisions of Paragraph
14.02.D) become due, and when due will be paid by Owner to Contractor.

D. Reduction in Payment:
1. Owner may refuse to make payment of the full amount recommended by Engineer because:

a clams have been made against Owner on account of Contractor's performance or
furnishing of the Work;

b. Liens have been filed in connection with the Work, except where Contractor has
delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of
such Liens,

c. thereareother items entitling Owner to a set-off against the amount recommended; or
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d. Owner has actua knowledge of the occurrence of any of the events enumerated in
Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will
give Contractor immediate written notice (with a copy to Engineer) stating the reasons for
such action and promptly pay Contractor any amount remaining after deduction of the
amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any
adjustment thereto agreed to by Owner and Contractor, when Contractor remedies the
reasons for such action.

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the
amount wrongfully withheld shall be treated as an amount due as determined by Paragraph
14.02.C.1 and subject to interest as provided in the Agreement.

14.03 Contractor’s Warranty of Title

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by
any Application for Payment, whether incorporated in the Project or not, will pass to Owner no
later than the time of payment free and clear of all Liens.

14.04 Substantial Completion

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify
Owner and Engineer in writing that the entire Work is substantially complete (except for items
specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of
Substantial Completion.

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an
inspection of the Work to determine the status of completion. If Engineer does not consider the
Work substantially complete, Engineer will notify Contractor in writing giving the reasons
therefor.

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a
tentative certificate of Substantial Completion which shall fix the date of Substantial Completion.
There shal be attached to the certificate a tentative list of items to be completed or corrected
before final payment. Owner shall have seven days after receipt of the tentative certificate during
which to make written objection to Engineer as to any provisions of the certificate or attached
list. If, after considering such objections, Engineer concludes that the Work is not substantially
complete, Engineer will, within 14 days after submission of the tentative certificate to Owner,
notify Contractor in writing, stating the reasons therefor. If, after consideration of Owner’s
objections, Engineer considers the Work substantially complete, Engineer will, within said 14
days, execute and deliver to Owner and Contractor a definitive certificate of Substantial
Completion (with a revised tentative list of items to be completed or corrected) reflecting such
changes from the tentative certificate as Engineer believes justified after consideration of any
objections from Owner.

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will
deliver to Owner and Contractor a written recommendation as to division of responsibilities
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pending final payment between Owner and Contractor with respect to security, operation, safety,
and protection of the Work, maintenance, heat, utilities, insurance, and warranties and
guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in
writing prior to Engineer’s issuing the definitive certificate of Substantial Completion,
Engineer’s aforesaid recommendation will be binding on Owner and Contractor until fina
payment.

E. Owner shal have the right to exclude Contractor from the Site after the date of Substantial
Completion subject to alowing Contractor reasonable access to remove its property and
complete or correct items on the tentative list.

14.05 Partial Utilization

A. Prior to Substantial Completion of al the Work, Owner may use or occupy any substantially
completed part of the Work which has specifically been identified in the Contract Documents, or
which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable
part of the Work that can be used by Owner for its intended purpose without significant
interference with Contractor’s performance of the remainder of the Work, subject to the
following conditions:

1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any
such part of the Work which Owner believes to be ready for its intended use and
substantially complete. If and when Contractor agrees that such part of the Work is
substantially complete, Contractor, Owner, and Engineer will follow the procedures of
Paragraph 14.04.A through D for that part of the Work.

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers
any such part of the Work ready for its intended use and substantially complete and request
Engineer to issue a certificate of Substantial Completion for that part of the Work.

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall
make an ingpection of that part of the Work to determine its status of completion. If Engineer
does not consider that part of the Work to be substantially complete, Engineer will notify
Owner and Contractor in writing giving the reasons therefor. I1f Engineer considers that part
of the Work to be substantially complete, the provisions of Paragraph 14.04 will apply with
respect to certification of Substantial Completion of that part of the Work and the division of
responsibility in respect thereof and access thereto.

4. No use or occupancy or separate operation of part of the Work may occur prior to
compliance with the requirements of Paragraph 5.10 regarding property insurance.

14.06 Final Inspection

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is
complete, Engineer will promptly make a fina inspection with Owner and Contractor and will
notify Contractor in writing of all particulars in which this inspection reveals that the Work is
incomplete or defective. Contractor shall immediately take such measures as are necessary to
complete such Work or remedy such deficiencies.
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14.07 Final Payment

A. Application for Payment:

1.

After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections
identified during the fina inspection and has delivered, in accordance with the Contract
Documents, al maintenance and operating instructions, schedules, guarantees, bonds,
certificates or other evidence of insurance, certificates of inspection, marked-up record
documents (as provided in Paragraph 6.12), and other documents, Contractor may make
application for final payment following the procedure for progress payments.

Thefina Application for Payment shall be accompanied (except as previoudy delivered) by:

a. al documentation called for in the Contract Documents, including but not limited to the
evidence of insurance required by Paragraph 5.04.B.6;

b. consent of the surety, if any, to final payment;
c. alist of al Claimsagainst Owner that Contractor believes are unsettled; and

d. complete and legally effective releases or waivers (satisfactory to Owner) of al Lien
rights arising out of or Liensfiled in connection with the Work.

In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor
that: (i) the releases and receipts include all labor, services, material, and equipment for
which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other
indebtedness connected with the Work for which Owner might in any way be responsible, or
which might in any way result in liens or other burdens on Owner's property, have been paid
or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or
receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to
indemnify Owner against any Lien.

B. Engineer’s Review of Application and Acceptance:

1.

If, on the basis of Engineer's observation of the Work during construction and final
inspection, and Engineer’s review of the final Application for Payment and accompanying
documentation as required by the Contract Documents, Engineer is satisfied that the Work
has been completed and Contractor’s other obligations under the Contract Documents have
been fulfilled, Engineer will, within ten days after receipt of the fina Application for
Payment, indicate in writing Engineer's recommendation of payment and present the
Application for Payment to Owner for payment. At the same time Engineer will also give
written notice to Owner and Contractor that the Work is acceptable subject to the provisions
of Paragraph 14.09. Otherwise, Engineer will return the Application for Payment to
Contractor, indicating in writing the reasons for refusing to recommend final payment, in
which case Contractor shall make the necessary corrections and resubmit the Application for

Payment.

C. Payment Becomes Due:
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1. Thirty days after the presentation to Owner of the Application for Payment and
accompanying documentation, the amount recommended by Engineer, less any sum Owner
is entitled to set off against Engineer's recommendation, including but not limited to
liquidated damages, will become due and will be paid by Owner to Contractor.

14.08 Final Completion Delayed

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if
Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment
(for Work fully completed and accepted) and recommendation of Engineer, and without
terminating the Contract, make payment of the balance due for that portion of the Work fully
completed and accepted. If the remaining balance to be held by Owner for Work not fully
completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have
been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of
the balance due for that portion of the Work fully completed and accepted shall be submitted by
Contractor to Engineer with the Application for such payment. Such payment shall be made
under the terms and conditions governing final payment, except that it shall not constitute a
waiver of Claims.

14.09 Waiver of Claims
A. The making and acceptance of final payment will constitute:

1. awaiver of al Claims by Owner against Contractor, except Claims arising from unsettled
Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06,
from failure to comply with the Contract Documents or the terms of any special guarantees
specified therein, or from Contractor’ s continuing obligations under the Contract Documents;
and

2. awaiver of al Claims by Contractor against Owner other than those previoudy made in
accordance with the regquirements herein and expressly acknowledged by Owner in writing as
still unsettled.

ARTICLE 15-SUSPENSION OF WORK AND TERMINATION
15.01 Owner May Suspend Work

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period
of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will
fix the date on which Work will be resumed. Contractor shall resume the Work on the date so
fixed. Contractor shall be granted an adjustment in the Contract Price or an extension of the
Contract Times, or both, directly attributable to any such suspension if Contractor makesa Claim
therefor as provided in Paragraph 10.05.

15.02 Owner May Terminate for Cause

A. The occurrence of any one or more of the following events will justify termination for cause:
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1. Contractor's persistent failure to perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled workers or
suitable materials or equipment or failure to adhere to the Progress Schedule established
under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04);

2. Contractor’ sdisregard of Laws or Regulations of any public body having jurisdiction;
3. Contractor’s repeated disregard of the authority of Engineer; or
4. Contractor’sviolation in any substantial way of any provisions of the Contract Documents.

. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving
Contractor (and surety) seven days written notice of its intent to terminate the services of
Contractor:

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s
tools, appliances, construction equipment, and machinery at the Site, and use the same to the
full extent they could be used by Contractor (without liability to Contractor for trespass or
conversion);

2. incorporate in the Work all materials and equipment stored at the Site or for which Owner
has paid Contractor but which are stored elsewhere; and

3. complete the Work as Owner may deem expedient.

. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive
any further payment until the Work is completed. If the unpaid balance of the Contract Price
exceeds al claims, costs, losses, and damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) sustained by Owner arising out of or relating to completing the Work,
such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such
unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and
damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when
so approved by Engineer, incorporated in a Change Order. When exercising any rights or
remedies under this Paragraph, Owner shall not be required to obtain the lowest price for the
Work performed.

. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if
Contractor begins within seven days of receipt of notice of intent to terminate to correct its
failure to perform and proceeds diligently to cure such failure within no more than 30 days of
receipt of said notice.

. Where Contractor’s services have been so terminated by Owner, the termination will not affect
any rights or remedies of Owner against Contractor then existing or which may thereafter accrue.
Any retention or payment of moneys due Contractor by Owner will not release Contractor from
liability.
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F. If and to the extent that Contractor has provided a performance bond under the provisions of
Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of
Paragraphs 15.02.B and 15.02.C.

15.03 Owner May Terminate For Convenience

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and
without prejudice to any other right or remedy of Owner, terminate the Contract. In such case,
Contractor shall be paid for (without duplication of any items):

1. completed and acceptable Work executed in accordance with the Contract Documents prior
to the effective date of termination, including fair and reasonable sums for overhead and
profit on such Work;

2. expenses sustained prior to the effective date of termination in performing services and
furnishing labor, materials, or equipment as required by the Contract Documents in
connection with uncompleted Work, plus fair and reasonable sums for overhead and profit on
such expenses,

3. al clams, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors,
Suppliers, and others; and

4. reasonable expenses directly attributable to termination.

B. Contractor shal not be paid on account of loss of anticipated profits or revenue or other
economic loss arising out of or resulting from such termination.

15.04 Contractor May Sop Work or Terminate

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive
days by Owner or under an order of court or other public authority, or (ii) Engineer failsto act on
any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days
to pay Contractor any sum finally determined to be due, then Contractor may, upon seven days
written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such
suspension or failure within that time, terminate the Contract and recover from Owner payment
on the same terms as provided in Paragraph 15.03.

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if
Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or
Owner hasfailed for 30 days to pay Contractor any sum finally determined to be due, Contractor
may, seven days after written notice to Owner and Engineer, stop the Work until payment is
made of al such amounts due Contractor, including interest thereon. The provisions of this
Paragraph 15.04 are not intended to preclude Contractor from making a Claim under Paragraph
10.05 for an adjustment in Contract Price or Contract Times or otherwise for expenses or damage
directly attributable to Contractor’ s stopping the Work as permitted by this Paragraph.
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ARTICLE 16 —DISPUTE RESOLUTION
16.01 Methods and Procedures

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a
decision under Paragraph 10.05 before such decision becomes final and binding. The mediation
will be governed by the Construction Industry Mediation Rules of the American Arbitration
Association in effect as of the Effective Date of the Agreement. The request for mediation shall
be submitted in writing to the American Arbitration Association and the other party to the
Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E.

B. Owner and Contractor shall participate in the mediation process in good faith. The process shall
be concluded within 60 days of filing of the request. The date of termination of the mediation
shall be determined by application of the mediation rules referenced above.

C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or adenial
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after
termination of the mediation unless, within that time period, Owner or Contractor:

1. electsin writing to invoke any dispute resolution process provided for in the Supplementary
Conditions; or

2. agreeswith the other party to submit the Claim to another dispute resolution process; or

3. gives written notice to the other party of the intent to submit the Claim to a court of
competent jurisdiction.

ARTICLE 17 -MISCELLANEOUS
17.01 Giving Notice

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will
be deemed to have been vaidly givenif:

1. deivered in person to the individual or to a member of the firm or to an officer of the
corporation for whom it isintended; or

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business
address known to the giver of the notice.

17.02 Computation of Times

A. When any period of time isreferred to in the Contract Documents by days, it will be computed to
exclude the first and include the last day of such period. If the last day of any such period falls on
a Saturday or Sunday or on a day made alegal holiday by the law of the applicable jurisdiction,
such day will be omitted from the computation.
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17.03 Cumulative Remedies

A. The duties and obligations imposed by these General Conditions and the rights and remedies
available hereunder to the parties hereto are in addition to, and are not to be construed in any way
as a limitation of, any rights and remedies available to any or al of them which are otherwise
imposed or available by Laws or Regulations, by special warranty or guarantee, or by other
provisions of the Contract Documents. The provisions of this Paragraph will be as effective asif
repeated specifically in the Contract Documents in connection with each particular duty,
obligation, right, and remedy to which they apply.

17.04 Survival of Obligations

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given
in accordance with the Contract Documents, as well as all continuing obligations indicated in the
Contract Documents, will survive fina payment, completion, and acceptance of the Work or
termination or completion of the Contract or termination of the services of Contractor.

17.05 Controlling Law
A. This Contract isto be governed by the law of the state in which the Project islocated.
17.06 Headings

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of
these General Conditions.
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SECTION 00800
SUPPLEMENTARY CONDITIONS

These Supplementary Conditions amend or supplement the Standard General Conditions of the
Construction Contract and other provisions of the Contract Documents as indicated below. All
provisions which are not specifically amended or supplemented hereby remain in full force and effect.
The terms used in these Supplementary Conditions have the meanings stated in the General
Conditions. Additional terms used in these Supplementary Conditions have the meanings stated
below, which are applicable to both the singular and plural thereof. The address system used in these
Supplementary Conditions is the same as the address system used in the General Conditions, with the
prefix "SC" added thereto.

ARTICLE 2- PRELIMINARY MATTERS
SC-2.01 Ddivery of Bonds and Evidence of Insurance

SC-2.01. Delete Paragraph 2.01.B in its entirety and replace with the following:

B. Evidence of Insurance: Before any Work at the Site is started, Contractor shall deliver
to the Owner, with copy to the Engineer, certificates of insurance (and other evidence of
insurance requested by the Owner) which Contractor is required to purchase and
maintain in accordance with Article 5.

SC-2.02 Copies of Documents

SC-2.02. Delete Paragraph 2.02.A in its entirety and replace with the following:

A. Owner shall furnish to Contractor up to three printed or hard copies of the Drawings and
Project Manual. Additional copies will be furnished upon request at the cost of
reproduction.

SC-2.03 Commencement of Contract Times; Notice to Proceed

SC-2.03. Delete Paragraph 2.03.A inits entirety and replace with the following:

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of
the Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to
Proceed. A Notice to Proceed may be given at any time within 30 days after the Effective
Date of the Agreement.

ARTICLE 5- BONDSAND INSURANCE
SC-5.04 Contractor’s Insurance

SC-5.04: Add the following paragraphs immediately after Paragraph 5.04.B:

C. The limits of liability for the insurance required by Paragraph 5.04 of the General
Conditions shall provide coverage for not less than the following amounts or greater
where required by Laws and Regulations:

SUPPLEMENTARY CONDITIONS
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1. Prior to commencing work, and throughout the term of this Contract, the
Contractor shall obtain, and maintain, in the limits and under the conditions set
forth below, insurance coverage for the following types and levels of coverage:

Workers Compensation: Statutory

Automobile and Equipment: $1 Million/$1 Million
Property Damage: $1 Million/$2 Million
Generd Liability: $1 Million/$2 Million

D. The Owner shal be named as certificate holder.

E. The Owner shal be notified no earlier than thirty (30) days before any such policy is
cancelled, altered or materially changed.

F. The following shall be included as additional insureds with respect to the insurances
required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive:

Town of Moultonborough, New Hampshire
KVPartnersLLC

G. If aSubcontractor is used for any portion of the work, the Contractor will provide to the
Owner a similar certificate, in similar amounts and under similar conditions, from the
Subcontractor.

H. Should the Contractor fail to maintain such Workers' Compensation insurance, and
should the Owner be found liable to principals, officers, employees and agents of the
Contractor, the Owner may recover from the Contractor the amount of any medical costs
and compensation paid to or on behalf of the principals, officers, employees and agents
of the Contractor and any expenses relating to claims filed under the provisions of
Workers' Compensation.

5.06 Property Insurance

SC-5.06.A. Delete Paragraph 5.06.A in its entirety and replace with the following:

A. Contractor shall purchase and maintain property insurance upon the Work at the Sitein
the amount of the full replacement cost thereof. Contractor shall be responsible for
any deductible or self-insured retention. Thisinsurance shall:

1. include the interests of Owner, Contractor, Subcontractors, Engineer, and the
officers, directors, partners, employees, agents and other consultants and
subcontractors of any of them, each of whom is deemed to have an insurable
interest and shall be listed as an insured or l0ss payee;

SUPPLEMENTARY CONDITIONS
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be written on a Builder's Risk “all-risk” policy form that shall at least include
insurance for physical loss and damage to the Work, temporary buildings,
falsework, and materials and equipment in transit and shall insure against at
least the following perils or causes of loss: fire, lightning, extended coverage,
theft, vandalism and malicious mischief, earthquake, collapse, debris removal,
demolition occasioned by enforcement of Laws and Regulations, water damage
(other than that caused by flood), and such other perils or causes of loss as may
be specifically required by these Supplementary Conditions.

include expenses incurred in the repair or replacement of any insured property
(including but not limited to fees and charges of engineers and architects);

cover materials and equipment stored at the Site or at another location that was
agreed to in writing by Owner prior to being incorporated in the Work, provided
that such materials and equipment have been included in an Application for
Payment recommended by Engineer;

alow for partial utilization of the Work by Owner;
include testing and startup;

be maintained in effect until final payment is made unless otherwise agreed to in
writing by Owner, Contractor, and Engineer with 30 days written notice to each
other loss payee to whom a certificate of insurance has been issued; and

comply with the regquirements of Paragraph 5.06.C of the General Conditions.

SC-5.06.B. Delete Paragraph 5.06.B inits entirety and replace with the following:
B. Contractor shall purchase and maintain such equipment breakdown insurance or

additional property insurance as may be required by the Supplementary Conditions or
Laws and Regulations which will include the interests of Owner, Contractor,
Subcontractors, and Engineer, and any other individuals or entities identified in the
Supplementary Conditions, and the officers, directors, members, partners, employees,
agents, consultants and subcontractors of each and any of them, each of whom is
deemed to have an insurable interest and shall be listed as aloss payee.

ARTICLE 6- CONTRACTOR'SRESPONSIBILITIES

6.01  Supervision and Superintendence

SC-6.01. Add the following paragraph immediately after Paragraph 6.01.B:
C. The Owner reserves the right to approve the resident superintendent assigned to the

project.

If during the execution of the Work, the Owner deems the resident

superintendent incompetent to adequately supervise the Work, the Contractor shall
immediately replace the resident superintendent with more qualified personnel.

2016 Road Program
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6.03  Services, Materials, and Equipment

SC-6.03. Add the following paragraphs immediately after Paragraph 6.03.C:

D. Contractor is responsible for the design, fabrication and construction of all temporary
formwork, shoring and bracing required or necessary to complete the Work.

E. Contractor is responsible for the design, fabrication and construction of all dewatering
systems required or necessary to complete the Work.

6.06  Concerning Subcontractors, Suppliers, and Others

SC-6.06. Add the following paragraph immediately after Paragraph 6.06.G:

H. Owner or Engineer may furnish to any such Subcontractor, Supplier, or other person or
organization, to the extent practicable, information about amounts paid to Contractor in
accordance with Contractor’'s Applications for Payment on account of the particular
Subcontractor's, Suppliers, other person's, or other organization's Work.

6.17  Shop Drawings and Samples

SC-6.17.C. Add the following paragraph immediately after Paragraph 6.17.C.3:

4. The accuracy of all such information submitted by the Contractor is the responsibility
of the Contractor. In reviewing Shop Drawings, Samples and similar submittals, the
Engineer shall be entitled to rely upon the Contractor's representation that such
information is correct and accurate.

ARTICLE 10- CHANGESIN THE WORK; CLAIMS
10.01 Authorized Changes in the Work

SC-10.01. Add the following paragraph immediately after Paragraph 10.01.B:

C. Upon request of the Owner or the Engineer, the Contractor shall, without cost to the
Owner, submit to the Engineer, in such form as the Engineer may require, an accurate
written estimate of the cost of any such proposed extra Work or change. The estimate
shall indicate the quantity and unit cost of each item of materials, and the number of
hours of work and hourly rate for each class of labor, as well as the description and
amounts of all other costs chargeable under the terms of this Article. Unit labor costs
for the installation of each item of materials shall be shown if required by the
Engineer. The Contractor shall promptly revise and resubmit such estimate if the
Engineer determines that it is not in compliance with the requirements of this Article,
or that it contains errors of fact or mathematical errors. If required by the Engineer, in
order to establish the exact cost of new Work added or previously required Work
omitted, the Contractor shall obtain and furnish to the Engineer bona fide proposals
from recognized suppliers for furnishing any materia included in such Work. Such
estimates shall be furnished promptly so as to occasion no delay in the Work, and
shall be furnished at the Contractor's expense. The Contractor shall state in the
estimate any extension of time required for the competition of the Work if the change

SUPPLEMENTARY CONDITIONS
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or extrawork is ordered.

ARTICLE 14-PAYMENTSTO CONTRACTOR AND COMPLETION

14.02 Progress Payments

SC-14.02. Delete 14.02.C.1 inits entirety and replace with the following:

1. Thirty days after presentation of the Application for Payment to Owner with Engineer’s
recommendation, the amount recommended will (subject to the provisions of Paragraph
14.02.D) become due, and when due will be paid by Owner to Contractor.

ARTICLE 16 - DISPUTE RESOLUTION

16.01 Methods and Procedures

SC-16.01. Add the following paragraph immediately after Paragraph 16.01.C:

D. Contractor shall carry on the Work and maintain the progress schedule during the

dispute resolution proceedings unless otherwise agreed in writing by Owner and
Contractor.

END OF SECTION

SUPPLEMENTARY CONDITIONS
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SECTION 00941

CHANGE ORDER
No.
Date of Issuance: Effective Date:
Project: Owner: Owner's Contract No.:
Contract: Date of Contract:
Contractor: Engineer's Project No.:
The Contract Documents are modified as follows upon execution of this Change Order:
Description:
Attachments (list documents supporting change):
CHANGE IN CONTRACT PRICE: CHANGE IN CONTRACT TIMES:
Original Contract Price: Original Contract Times: || Workingdays [ | Caendar days

$
[Increase] [Decrease] from previoudy approved
Change Orders No. to No. :

$

Contract Price prior to this Change Order:

$

[Increase] [Decrease] of this Change Order:

$

Contract Price incorporating this Change Order:

Substantial completion (days or date):
Ready for final payment (days or date):

[Increase] [Decrease] from previously approved Change Orders
No. to No. :

Substantial compl etion (days):
Ready for fina payment (days):

Contract Times prior to this Change Order:
Substantial completion (days or date):
Ready for final payment (days or date):

[Increase] [Decrease] of this Change Order:
Substantial completion (days or date):
Ready for final payment (days or date):

Contract Times with all approved Change Orders:
Substantial completion (days or date):

$ Ready for final payment (days or date):
RECOMMENDED: ACCEPTED: ACCEPTED:
By: By: By:
Engineer (Authorized Signature) Owner (Authorized Signature) Contractor (Authorized
Date: Date: Date:
CHANGE ORDER
00941 - 1
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SECTION 01010

SUMMARY OF WORK

PART 1- GENERAL

11 SUMMARY

A. This Section includes a description of work to be performed, schedule of aternates, owner
furnished products, work by Owner, work by others, work schedule, work sequence, use of
premises and other special conditions and provisions to be performed under the Contract.

12 RELATED DOCUMENTS

A. Drawings, general provisions of the Contract and Division 1 Specification Sections apply to
this Section.

13 PROJECT WORK IDENTIFICATION

A. In general and without limitation, the work to be done under this Contract includes
reclamation and paving. All work will be completed within designated easements and the
streets and rights-of-way of the designated roadways in the Town of Moultonborough, New
Hampshire. The work to be performed shall include the work shown on the Drawings and
stated in the Specifications.

B. A genera description of the work to be performed under this Contract shall include but will
not be limited to the following construction operations:

1.

2
3.
4

2016 Road Program
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Protection of plantings and existing above-grade structures and features.
Providing all traffic control and maintenance of detours.
Removal and disposal of excess excavated material.

Pavement reclamation, excavating, filling, backfilling, grading and compaction of
roadway base courses.

Removal and disposal and/or salvage of excess reclaim material. Handling and transport
of salvaged materials to the Department of Public Works located on Highway Garage
Road.

Furnishing, placing and compacting hot bituminous pavement. Performing al saw
cutting, tack coat, cold planing, and infrared heating.

Replacement and restoration of disturbed pavement surfaces, curbing, utilities, plantings,
grass, structures, posts, fences, signs, bounds, mailboxes and other surface features within
the limits of work and areas outside the limits of work disturbed by construction
operations.

Site restoration and clean-up.

SUMMARY OF WORK
01010-1



14

15

16

17

C.

D.

The work shall aso conform to such additional drawings and addenda to these Specifications
and Drawings as may be published or exhibited prior to the opening of the bids and to such
drawings in explanation of details or as may be furnished by the Engineer from time to time
during the construction.

Work and materiadls which are necessary in the construction but which are not specificaly
referred to in the Specification, or shown on the Drawings, but implied by the Contract shall be
furnished by the Contractor at his own cost and expense and shall correspond with the general
character of the work as may be determined by the Engineer, whose decisions as to the
necessity for and character of such work and materials shall be final and conclusive. It is the
intent of these Specifications and Drawings to produce a complete, finished job whether shown
in every detail or not.

SCHEDULE OF ALTERNATES

Not Used

OWNER FURNISHED PRODUCTS

Not Used

WORK BY OWNER

A. Contractor shal be responsible for coordinating and scheduling al activities with Owner

representatives when Owner is completing work within the construction area. Contractor
shall minimize conflicts and match and facilitate proper connections to the work.

WORK BY OTHERS

A. Thefollowing major items of work shall be completed by others:

1. Treeremoval.
2. Installation of drainage pipe and structures.

3. Embankment work and excavation and restoration (riprap, loam and seed) of drainage
swales and ditches.

4. Roadway reconstruction.
5. Pavement markings.
Contractor shall be responsible for coordinating and scheduling all activities with all third

party contractor(s) to minimize conflicts and to match and facilitate proper connections to the
work.

Contractor shall be responsible for coordinating with appropriate utility authorities who are
impacted by Contractor operations.

SUMMARY OF WORK
01010-2
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18 WORK SCHEDULE

A.

The following mgor items of work shall be completed for substantial completion:
1. Removal and disposal of al excess materials.

2. Ingdlation of pavement. For reconstructed roadway sections, once pavement is installed,
no further trenching or excavating will be allowed.

3. Siterestoration.

The Contractor shall promptly start and continue the work under this Contract with the
necessary labor, equipment and materials to properly execute and complete the work within the
time specified in the Contract. No cessation of Contractor's operations will be allowed without
the approval of the Owner.

The Contractor shall furnish required crews and equipment necessary to install the work. Prior
to utilizing additional crews in other locations of the work, the Contractor shal request
permission from the Engineer and the allowed actual on-site working time will be adjusted
accordingly.

The rate of progress shall be satisfactory to the Owner and the Engineer. The Owner and
Engineer reserve the right to modify any schedule as required to meet the prevailing conditions.

Should the prosecution of the work for any reason be discontinued, the Contractor shall notify
the Engineer at least 48 hoursin advance of resuming operations.

Normal construction activity shall be limited to normal business hours of 7:00 AM to 5:30
PM, Monday through Thursday (except holidays) unless otherwise approved by the Engineer.

Work in streets, roadways and areas adjacent to them shall cease at noon on days before legal
holidays and at noon on Fridays prior to Monday holidays.

1.9 WORK SEQUENCE

A.

The order of construction shall be reviewed with the Engineer a minimum of 3 weeks in
advance of commencing with any major portion of the work.

. The work of placing the newly constructed facilities into operation as well as the necessary

modifications and renovations to existing facilities shall be thoroughly planned and fully
coordinated with the requirements of the Owner, and every effort shall be made to ensure
smooth transitions.

The work must be performed in a manner that allows existing facilities to maintain
operation during construction. Contractor shall perform all work in a sequential manner to
accommodate Owner's occupancy during the construction period and to ensure completion
of the work within the time specified in the Contract.

SUMMARY OF WORK
01010-3
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110 CONTRACTOR'SUSE OF PREMISES

A. Contractor shall assume full responsibility for security of all his and his subcontractors
materials and equipment stored on the site.

B. If directed by the Owner, Contractor shall move stored items which interfere with operations
of Owner.

C. Obtain and pay for additional storage or work areas if needed to perform the work.
111 OWNER OCCUPANCY
A. The Owner will occupy the site during the entire period of construction for the conduct of
normal operations. The Contractor shall cooperate with the Owner to minimize conflicts and to
facilitate Owner’s operations. Contractor shall schedule the work to accommodate this
requirement.

PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTION

Not Used

END OF SECTION

SUMMARY OF WORK

01010-4
2016 Road Program
Moultonborough NH



SECTION 01200

MEASUREMENT AND PAYMENT

PART 1- GENERAL
11 SUMMARY

A. This Section includes description of payment items, work requirements per payment item and
measurement requirements per payment item.

12 RELATED DOCUMENTS

A. Drawings, general provisions of the Contract and Division 1 Specification Sections apply to
this Section.

13 SUBMITTALS

A. Application for Payment: The Application for Payment shall be submitted on a form
acceptable to the Engineer. Refer to General Conditions for additional requirements.

B. Schedule of Vaues. The Contractor shall submit a breakdown of the cost of al lump sum
items in the Bid in a manner that may be used as the basis for estimating the value of the
work completed to the end of any month. The basis and detail of the breakdown shall meet
with the Engineer’s approval. The schedule of values of al lump sum items in the Bid shall
be submitted within 7 calendar days from the date of the Notice to Award.

14 PROCEDURES

A. The Contractor shall furnish all labor, equipment, materials, supplies and plant, and do al
operations necessary to complete al work specified or shown. All supervision, overhead
items, protection and precautions and all other costs, incidental to the construction work,
complete, and as specified, are included.

B. A complete working job shall be produced whether or not any particular wording or direction
is omitted or not clearly stated.

C. Measurement for payment shall be by the Engineer, except where noted elsewhere in this
Specification.

D. Each price stated in the Bid shall constitute full compensation for each item of work
completed.

E. For unit price items, the Contractor shall be paid for the actual amount of work accepted
during the period of construction. After the work is completed and before final payment is
made, the Engineer shall make final measurements to determine the quantities of the various
items of work accepted as the basis of final payment.

MEASUREMENT AND PAYMENT
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F. For lump sum items, the Contractor shall be paid in accordance with the progress schedule
and schedule of values on the basis of the percentage of the actual work accepted during the
period of construction. After the work for the respective lump sum itemsis completed, 100%
of the lump sum price may be paid, less retained amounts, unless otherwise specified.

G. Volume Measurement of Materials in Vehicles: When volume measurement of materials in
vehicles is permitted, the quantity shall be determined as 80% of the loose volume as
determined by the Engineer.

H. At the end of each workday, the Contractor shall meet with the Engineer and determine the
quantities of the unit price and/or lump sum items completed during the workday.

I. Payment for Material Delivered: Refer to General Conditions for requirements for partia
payment of materials delivered and stored on site.

J. If requested by Owner, the Application for Payment shall also be accompanied by a bill of
sale, invoice, or other documentation (satisfactory to Owner) warranting that Owner has
received materials and equipment free and clear of all Liens.

K. The Owner reservesthe right to delete any item of work from the Contract without penalty.

PART 2 - PRODUCTS

Not Used

PART 3—-EXECUTION
31 ITEM DESCRIPTIONS

A. Item 1, Mobilization:

1. Thelump sum price under thisitem shall constitute full compensation to move equipment
to the site and prepare to begin construction.

2. Mohilization costs are the costs of initiating the Contract, exclusive of the cost of
materias.

3. Mohilization costs shal be payable when the Contractor is operational on site.
Operational shall mean the substantial commencement of work on site. No payment shall
be made prior to the substantial commencement of work on site.

4. The lump sum price bid for mobilization shall not exceed 5 percent of the total of al
items excluding thisitem.

MEASUREMENT AND PAYMENT
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B. Item 2, Common Excavation:

1.

The unit price under this item shall constitute full compensation to complete common
excavations as shown on the Drawings, as directed by the Engineer and as herein
specified. Item shall include, but not be limited to: clearing and grubbing; saw cutting
paved surfaces; excavation; removal and disposal of excess excavated material; grading;
compaction; cleanup; and al incidental work required to complete common excavation.

Measurement for payment shall be by the cubic yard of material excavated to the limits
and depths as shown on the Drawings and as directed by the Engineer.

Backfill of excavated areas shall be paid for under the respective itemsin the Bid.

Payment under this item shall be made for the remova of existing pavement only.
Excavation required for utility instalation, removal and relocation, or other work is not
included as common excavation and shall be subsidiary to the work being performed or
shall be paid for under the respective itemsin the Bid.

C. Item 3, Crushed Gravel:

1.

2.

The unit price under the appropriate subdivision of this item shall constitute full
compensation for furnishing and installing crushed gravel as shown on the Drawings, as
directed by the Engineer and as herein specified. Item shall include, but is not limited to:
excavation; subgrade preparation; crushed gravel; placement; grading; compaction and
all incidental work required to install crushed gravel.

Measurement for payment shall be by the cubic yard of material compacted in place.

D. Item 4, Reclaimed Stabilized Base:

1

2.
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Item 4a, Reclaimed Stabilized Base In-Place:

a. The unit price under this item shall congtitute full compensation for processing
reclaimed stabilized base material in place as shown on the Drawings, as directed by
the Engineer and as herein specified. Item shal include, but is not limited to:
scarifying existing pavement; pulverizing scarified pavement; mixing pulverized
material with existing gravel base; liquid asphalt; removing, hauling and disposal of
excess reclaimed stabilized base material; grading; compaction; and al incidental work
required to process reclaimed stabilized base material in place.

b. Measurement for payment shall be by the square yard of material processed in place
within the depths and limits as shown on the Drawings.

Item 4b, Stone for Reclaimed Stabilized Base:
a. The unit price under this item shall constitute full compensation for furnishing and

installing stone for use in reclaimed stabilized base as shown on the Drawings, as
directed by the Engineer and as herein specified. Item shall include, but is not

MEASUREMENT AND PAYMENT
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limited to: stone; placement; grading; compaction and al incidental work required to
install stone.

b. Measurement for payment shall be by the ton of material placed.

E. Item5, Hot Bituminous Pavement (HBP):

1.

The unit prices under the appropriate subdivision of this item shall constitute full
compensation for furnishing and installing hot bituminous pavement as shown on the
Drawings, as directed by the Engineer and as herein specified. Item shall include, but is
not limited to: saw cutting paved surfaces; cleaning and preparing pavement edges and
surfaces; tack coat; adjusting valve boxes, frames and covers, frames and grates, and
other castings and structures; fine grading aggregate base course; pavement materias,
placement; compaction; cleanup; and al incidental work required to install hot
bituminous pavement.

Measurement for payment shall be by the ton of material compacted in place.

Pavement quantities will be measured by the actual tonnage of pavement compacted in
place less the quantity placed beyond specified thickness or outside payment limits.
Payment limits will be as shown on the Drawings and stated in the Specifications.

The Contractor shall submit to the Engineer weight dlips for hot bituminous pavement
delivered and placed. The Engineer will measure pavement placed within the specified
payment limits and multiply the area by the specified thickness and by a coefficient of
0.056 tons per square yard per inch of thickness to obtain the tonnage of hot bituminous
pavement. Payment will be made based on the number of tons obtained using the
measured in place method or the weight slips, whichever isless.

Pavement to adjust for settlement and to adjust for final grade shall be furnished and
installed at no cost to the Owner.

F. Item 6, Bituminous Curb:

1.

The unit price under this item shall constitute full compensation for furnishing and
installing bituminous curb as shown on the Drawings, as directed by the Engineer and as
herein specified. Item shall include, but is not limited to: remova of existing curb;
cleaning pavement surface; tack coat; pavement; placement; compaction; cleanup; and al
incidental work required to install bituminous curb.

Measurement for payment shall be by the linear foot to the nearest 0.1 foot as measured
from end to end along the lower edge of the exposed face of the curb.

G. Item7, Cold Planing:

1
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The unit price under this item shal constitute full compensation for removing existing
bituminous pavement by planing or milling type equipment as shown on the Drawings, as
directed by the Engineer and as herein specified. Item shall include, but is not limited to:

MEASUREMENT AND PAYMENT
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grinding, milling and planing paved surfaces, remova and disposal of pavement material;
dust contral; grade control; cleanup; and all incidental work required to cold plane paved
surfaces.

Measurement for payment shall be by the square yard to the nearest 0.1 square yard of
pavement surface arearemoved. The nominal depth of material removed shall be as shown
on the Drawings and as directed by the Engineer.

H. Item 8, Maintenance of Traffic:

1

2.
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The lump sum price under this item shall constitute full compensation for furnishing all
labor, equipment and materials necessary to maintain safe and passable traffic conditions
for pedestrians and vehicles as shown on the Drawings, as directed by the Engineer and as
herein specified. Item shall include, but not be limited to: dust control; maintenance of
excavated, backfilled and graded aress; traffic signs, barricades, lights, signals, delineators,
pavement markings, concrete barriers and other traffic control warning devices; flaggers;
and all incidental work required to guide vehicular and pedestrian traffic through the work
zone in asafe and convenient manner.

Measurement for payment shall be by the percent complete as determined by the Engineer.

END OF SECTION
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SECTION 01310

PROJECT MANAGEMENT AND COORDINATION

PART 1- GENERAL

11

12

13

14

15

16

SUMMARY
A. This Section specifies general regquirements for project coordination and meetings.
RELATED DOCUMENTS

A. Drawings, genera provisions of the Contract and Division 1 Specification Sections
apply to this Section.

CONTRACTOR COORDINATION

A. Contractor shall provide sufficient administrative and on-site supervisory personnel to
properly execute the work. Supervisory personnel shall be on-site at dl times during
construction operations, including those times when subcontractors are performing the
work. On-site supervisory personnel shall have a minimum of 5 years experience in
supervising the type of work performed.

B. Contractor shall coordinate scheduling, submittals and the work to assure the efficient
and orderly ingtalation of the independent construction elements.

PRECONSTRUCTION CONFERENCE

A. Engineer will schedule a preconstruction conference after Notice of Award and prior to
the commencement of the work.

B. Attendees. Owner, Engineer, Contractor, State and Federal Regulatory and Funding
Agency representatives.

PROGRESS MEETINGS

A. Engineer will schedule and administer meetings throughout the progress of the work at
intervals not to exceed one month.

B. Attendees: Owner, Engineer, Contractor, Subcontractors, Suppliers, State and Federa
Regulatory and Funding Agency representatives.

PREINSTALLATION CONFERENCE

Not Used

PROJECT MANAGEMENT AND COORDINATION
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PART 2—-PRODUCTS

Not Used

PART 3- EXECUTION

Not Used

END OF SECTION

PROJECT MANAGEMENT AND COORDINATION
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SECTION 01330

SUBMITTAL PROCEDURES

PART 1- GENERAL
11 SUMMARY

A. This Section includes the general methods and requirements of applicable work-related
submittals including, but not limited to: shop drawings; product data; samples; mock ups;
schedules; and certifications.

B. Refer to Technical Specifications for additiona requirements.
12 RELATED DOCUMENTS

A. Drawings, genera provisions of the Contract and Division 1 Specification Sections apply to
this Section.

13 PROCEDURES

A. Submittals shall be made in accordance with approved schedule and work progress, and in
such promptness and sequence as to cause no delay in the work or in the work of any other
contractor.

B. Submittals shall bear the Contractor’s certification that he has reviewed, checked and
approved the submittal, that they are consistent with the requirements of the project and with
the provisions of the Contract Documents, and that the submittal has been reviewed and
verified for materials, products required, field dimensions and measurements, field
construction criteria, and conformance with the Contract Documents. Contractor shall also
certify that the work represented by the submittal is recommended by the Contractor and that
the Contractor’ s warranty shall apply.

C. Contractor shal be responsible for the preparation, coordination and review of al submittals
prior to delivery to Engineer. All submittals by subcontractors shall be sent directly to the
Contractor for approval. Contractor shall be responsible for their submission at the proper
time so as to prevent delaysin the work.

D. Coordinate submittals into logical groupings by Specification section to facilitate review of
interrelated items. Shop drawings, product data and sample submittals shall not be reviewed
by the Engineer until a complete submittal grouping by Specification section is received.

SUBMITTAL PROCEDURES
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E. Submittals shall include:

8.

0.

Project title and number.

Date of submission and date of any previous submissions.

Name of Contractor, supplier and manufacturer.

Identification of product by Specification section number, page and paragraph.
Field dimensions and construction criteria.

Relation to adjacent or critical features of the work or products.

Applicable standards.

Identification of deviations from Contract Documents.

Identification of revisions on resubmittals.

F. All submittals shall be accompanied by a standard transmittal form approved by the Engineer.
Form shall include project title and number, owner name, date, name of contractor and
subcontractor, transmittal number and appropriate Specification section number.

G. Engineer Review:

1
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Engineer will be the sole judge regarding the completeness of the submittal. Partial
submittals will be rejected.

All submittals shall be complete and submitted in advance of construction requirements
to provide no less than 15 days (excluding Saturdays, Sundays and lega holidays) for
review from the time the submittal is received by the Engineer. Contractor shall make
submittals in advance of the 15 days for review of mgor equipment and items that
require review by more than one engineering discipline. Engineer will respond to
submittals with reasonable promptness.

Review by the Engineer is only for general conformance with the design concept of the
project and general compliance with the information given in the Contract Documents.
Any action indicated is subject to the requirements of the Contract Documents. Engineer
assumes no responsibility for identifying deviations from the Contract Documents that
are not clearly identified in submittals. Contractor is responsible for details and accuracy,
for dimensions to be confirmed and correlated at the job site, for information that pertains
to the fabrication processes or to techniques of construction, for coordination of the work
of all trades, and for the satisfactory performance of all work.

The review and approval of submittals by the Engineer shall not relieve the Contractor
from his responsibility with regard to the fulfillment of the terms of the Contract. All

SUBMITTAL PROCEDURES
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risks of error and omission are assumed solely by the Contractor and not by the Engineer
or Owner.

5. Engineer will review each submittal and the first resubmittal at no cost to the Contractor.
The Contractor shall reemburse the Owner for all reasonable costs associated with the
Engineer's, and his consultants, review of each subsequent submittal.

H. Substitutions and Or Equal Items:

1. All requests for consideration of a product other than the brand(s) or model(s) named in
the Specifications (substitutions) shall be submitted to the Engineer in writing.
Substitutions will not be considered when they are indicated or implied on shop drawings
or product data submittals, without separate written request, or when acceptance will
reguire revisions to the Contract Documents.

2. A request constitutes a representation that the Contractor has investigated the proposed
product and has determined that it meets or exceeds the quality level of the specified
product.

3. Contractor shall furnish written evidence that such product conformsin all respects to the
specified requirements, and that it has been used successfully elsewhere under similar
conditions. Where the specified requirements involve conformance to recognized codes
or standards, the Contractor shall furnish evidence of such conformance in the form of
test or inspection reports, prepared by a recognized agency, complete with authorized
signature verifying compliance with the Specifications.

4. Manufacturers standard data and catalog cut sheets will not be considered sufficient in
themselves, and the Engineer will not be responsible for seeking further data from the
manufacturer, or for otherwise researching the product. Failure to provide complete data
will be cause for rejection of the product.

5. Contractor shall provide the same warranty for the substitution as for the specified
product. Engineer reserves the right to require an extended warranty on substitutions as a
condition of acceptance.

6. Contractor shall be responsible for al additional costs necessary to accommodate the
proposed substitution. This shall include, but not be limited to: coordination for
installation; modifications to the work; product licensing fees; and review or redesign
services required by the Engineer, Owner or other approving authorities.

7. Contractor shall waive all claims for a time extension which may subsequently become
apparent.

8. Itemswhich result in a cost reduction shall be presented and a change order reflecting the
cost savings will be prepared and the contract price modified.

I.  Contractor shall, in writing, call the Engineer’s attention to any deviations from the Contract
Documents at the time of the first submission. Deviations or omissions in submittal shall not
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14

15

relive the Contractor from his responsibility for meeting the specified requirements unless the
Engineer has given written approval for the deviations or omissions identified.

No portion of the work requiring a shop drawing, product data or sample submittal shall be
started nor shall any materials be fabricated or installed prior to the approval or qualified
approval of such item. Fabrication performed, materials purchased or on-site construction
accomplished which does not conform to approved shop drawings, product data or samples
shall be at the Contractor's risk. The Owner will not be responsible for any expense or delay
due to corrections or remedies required to accomplish conformity.

. Distribution: Duplicate and distribute only reproductions of shop drawings, copies of product

data and samples, which bear Engineer's stamp of “No Exception Taken” or “Make
Corrections As Noted” to job site file, record documents file, subcontractors, suppliers, other
affected contractors and other entities requiring the information.

SHOP DRAWINGS

A.

Shop drawings shall include, but are not necessarily limited to: custom-prepared items such
as fabrication and erection/installation drawings, schedule information, setting diagrams,
actual shop work, manufacturing instructions, custom templates, special wiring diagrams,
coordination drawings, and individual system or equipment inspection and test reports,
performance curves and certifications, as applicable to the work.

Submit 6 copies of shop drawing. Three copies will be retained by the Engineer; additional
copies will be returned to the Contractor.

Submit all shop and working drawings on a 24-in. by 36-in. standard sheet, except those
which are made by changing existing standard shop or working drawings.

. Present shop drawings in a clear and thorough manner. Title each drawing with project

name, number and date. Identify each element of the drawings by reference to sheet number,
detail and schedule of the Contract Documents.

Contractor shall check all subcontractor's shop drawings regarding measurements, size of
members, materials, and details to satisfy himself that they conform to the intent of the
Drawings and Specifications. Shop drawings found to be inaccurate or otherwise in error
shall be returned to the subcontractors for correction before submission thereof.

All details on shop drawings submitted for approval shall show clearly the relation of the
various parts of the main members and lines of the structure and equipment, and where
correct fabrication of the work depends upon field measurements; such measurements shall
be made and noted on the drawings before being submitted for approval.

PRODUCT DATA

A.

Product data shall include, but are not necessarily limited to: standard prepared data for
manufactured products such as the manufacturer's product specification and printed
installation instructions, availability of colors and patterns, manufacturer's printed statements

SUBMITTAL PROCEDURES
01330-4

2016 Road Program
Moultonborough NH



of compliances including certificates of compliance and applicability, roughing-in diagrams
and templates, catalog cuts, product photographs, standard wiring diagrams, printed
performance curves and operational-range diagrams, production or quality control inspection
and test reports and certifications and recommended spare-parts listing, and printed product
warranties, as applicable to the work.

B. Provide Material Safety and Data Sheets as required by OSHA for all chemicals to be
supplied under this Contract.

C. Submit 6 copies of product data. Three copies will be retained by the Engineer; additional
copies will be returned to the Contractor.

D. Submit only those pages that are pertinent. Mark each copy of standard printed data to
identify pertinent products, models, options, and other data referenced to the Specification
section number, page and paragraph. Supplement manufacturer’s standard data with
information unique to this project. Delete information that does not apply.

16 SAMPLES

A. Samples shall include, but are not necessarily limited to: physical examples of the work such
as sections of manufactured or fabricated work, small cuts or containers of materials,
complete units of repetitively used products, color/texture/pattern swatches and range sets,
specimens for coordination of visual effect, graphic symbols, and units of work to be used by
the Engineer or Owner for independent inspection and testing, as applicable to the work.

B. Submit the number of samples required by individual Specification sections or as requested
by the Engineer. Samples will not be returned.

C. Submit samples to illustrate functional and aesthetic characteristics of products, including
parts and attachments.

D. Label each sample to identify project information and Specification section number or
Drawing number.

17 CONSTRUCTION PROGRESS SCHEDULES

A. Submit 6 copies of progress schedule. Three copies will be retained by Engineer; additional
copies will be returned to the Contractor.

B. Submit initial schedule at the preconstruction conference. This schedule shall include the
proposed methods of construction, sequence of work and the time the Contractor proposes to
complete the various items of work, within the time specified in the Contract. After review,
resubmit revised schedule within 7 calendar days.

C. Submit revised progress schedules for review and approval, at a minimum, with each
Application for Payment or whenever, in the Engineer's opinion, a timelier update is
warranted.

SUBMITTAL PROCEDURES
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D. If the Contractor's operations are materially affected by changes in the scope or quantity of
the work, or if he has failed to comply with the submitted and reviewed schedule, the
Contractor shall submit a revised schedule, if requested by the Engineer, within 7 calendar
days after the date of the Engineer's request. This revised schedule shall show how the
Contractor proposes to prosecute the balance of the work, so as to complete the work within
the time specified in the Contract.

E. Prepare schedules as a horizontal bar chart or network with separate bar or node for each
major portion of the work or operation, identifying first work day of each week and
identifying each portion of the work that is critical to timely project completion. All project
scheduling shall include and be prepared using critical path method analysis.

F. Show complete sequence of construction by activity, with dates for beginning and completion
of each element of construction.

G. Show accumulated percentage of completion of each item, and total percentage of work
completed, as of the last day of each month.

H. Provide a narrative report, as required, to identify problem areas, anticipated delays and their
impact on the schedule, corrective action recommended and its effect, and the effect of
changes on the schedules of other Contractors.

18 MANUFACTURER'S CERTIFICATE OF COMPLIANCE

A. Submit 6 copies of certificate. Three copies will be retained by the Engineer; additional
copies will be returned to the Contractor.

B. Where manufactured materials are incorporated in the project, a manufacturer's certificate
showing compliance with the Specifications shall accompany each item listed herein. No
material shall be incorporated in the work until the certificate of compliance has been
reviewed by the Engineer.

C. The certificate shall be properly executed by the manufacturer or producer. The essential
components of the certificate of compliance shall include:

1. Name of company and address of its manufacturing or producing facility.
2. Brand name of the material or product.

3. Sufficient detail to describe the quantity, content of the shipment and its project desti-
nation including a date of shipment and adequate identification of the vehicle in which
the shipment was made. When material was received in crated or packaged form via
common carrier the serial number of the bill of lading accompanying such shipment shall
be the identification criteria rather than vehicle identification.

4. A statement that material contained in the shipment meets or exceeds requirements of the
Specifications.
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5. The certificate shall be signed by an authorized representative of the manufacturer. The
signature shall be notarized.
PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTION
Not Used

END OF SECTION
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SECTION 01420

REFERENCE STANDARDS

PART 1- GENERAL

11

12

13

14

SUMMARY

A.

This Section includes general description and application of reference standards.

RELATED DOCUMENTS

A.

Drawings, general provisions of the Contract and Division 1 Specification Sections apply to
this Section.

QUALITY ASSURANCE

A.

For products or workmanship specified by association, trade, federal standard, or applicable
code, comply with the more stringent requirements.

. Conform to reference standard by date of issue current with date for bid opening.

Each entity engaged in the construction of the work is required to be familiar with the industry
standard applicable to the construction activity. Obtain copies of standards when required by
Contract Documents and as necessary to assure compliance and maintain copy of standards at
job site until Substantial Completion. Copies of standards shall be obtained directly from the
publication source.

Should specified reference standards conflict with Contract Documents, request clarification
from Engineer before proceeding.

The contractud relationship of the parties to the Contract shall not be atered from the
Contract Documents by mention or inference otherwise in any reference document. Reference
gandards shall not act to increase the Engineer's, Engineer's consultants or Owner's
responsibilities or authority over that specified under Division O.

SCHEDULE OF REFERENCES

A.

This list is provided for informational purposes only, and is not intended to be fully
comprehensive. It does not relieve the Contractor from complying with al applicable
standards.

AASHTO American Association of State Highway and Transportation

ACI American Concrete Institute
AGA American Gas Association
AGC Associated General Contractors of America
Al Asphalt Institute
AlA American Institute of Architects
REFERENCE STANDARDS
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AISC American Institute of Steel Construction

AlS American Iron and Steel Institute

ANSI American National Standards Institute

APA American Plywood Association

AP American Petroleum Institute

ASCE American Society of Civil Engineers

ASME American Society of Mechanical Engineers
ASPA American Sod Producers Association

ASTM American Society for Testing and Materials
AWS American Welding Society

AWWA American Water Works Association

BIA Brick Ingtitute of America

BOCA Building Officials and Code Administrators International, Inc.
CDA Copper Development Association

CFR Code of Federal Regulations

CRSI Concrete Reinforcing Steel Institute

DIPRA Ductile Iron Pipe Research Association

EJCDC Engineers Joint Contract Documents Committee
EPA Environmental Protection Agency

FM Factory Mutual System

FS Federal Specification

IMIAC International Masonry Industry All-Weather Council
ISA Instrument society of America

ISO Insurance Services Office

NHDOT New Hampshire Department of Transportation
MSS Manufacturers Standardization Society of the Vave and Fitting
NAPA National Asphalt Pavement Association

NCMA National Concrete Masonry Association

NEBB National Environmental Balancing Bureau
NFPA National Fire Protection Association

NSWMA National Solid Wastes Management Association
OSHA Occupational Safety Hazard Administration
PCA Portland Cement Association

PCI Prestressed Concrete Institute

PS Product Standard

UL Underwriters Laboratories, Inc.

WSC Water Systems Council

PART 2- PRODUCTS

Not Used

PART 3—-EXECUTION

Not Used

END OF SECTION
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SECTION 01500

TEMPORARY FACILITIESAND CONTROLS

PART 1- GENERAL
11 SUMMARY

A. This Section includes the furnishing of all plant, labor, equipment and materials and
performing al operations in connection with providing temporary facilities and controls
including, but not limited to: general construction requirements;, temporary utilities and
service; environmental controls; project signage; access and parking; security; temporary
enclosures; traffic control; permits; and field offices.

12 RELATED DOCUMENTS

A. Drawings, genera provisions of the Contract and Division 1 Specification Sections apply to
this Section.

13 TRANSPORTATION, HANDLING AND STORAGE

A. Contractor shall transport, handle and store products and materials in accordance with
manufacturer’ sinstructions.

B. Contractor shall promptly inspect shipments to assure that products and materials comply
with the requirements of the Contract Documents, quantities are correct, containers and
packages are intact, labels are legible and products and materials are properly protected and
undamaged.

C. Contractor shall provide equipment and personnel to properly transport, handle and store
products and materials to prevent damage, soiling or disfigurement to the products and
materials or surrounding surfaces and areas.

D. Contractor shall provide off-site storage and protection when site does not permit on-site
storage or protection.

E. Contractor shall arrange storage of products and materials to provide access for inspection.
Contractor shall periodically inspect products and materialsto assure they are undamaged and
are maintained under specified conditions.

F. Any product and material damaged because of improper transportation, handling or storage
shall be unacceptable for installation and shall be removed from the site and replaced at the
Contractor’ s expense.

G. Contractor shall remove surplus products and materials at the completion of the work.

TEMPORARY FACILITIESAND CONTROLS
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14 GENERAL INSTALLATION PROVISIONS

A.

Contractor shall inspect the conditions under which work is to be performed. Do not proceed
until unsatisfactory conditions have been corrected in an acceptable manner. Corrections shall
be completed at no additional cost to the Owner.

. Contractor shal comply with manufacturer's written ingtalation instructions and

recommendations, to the extent that those instructions and recommendations are more explicit
or stringent than requirements contained in the Contract Documents.

Contractor shal inspect materials or equipment prior to installation. Reject damaged and
defective items, dl at no additiona cost to the Owner.

Contractor shall provide attachment and connection devices and methods for securing work.
Securework trueto lineand level. Allow for expansion and movement.

Contractor shall recheck measurements and dimensions before starting installation or erection.
Contractor shall ingtall each component during weather conditions and status that will ensure
the best possible results. Isolate each part of the completed construction from incompatible

material to prevent deterioration.

Contractor shall coordinate temporary enclosures with required inspections and tests to
minimize the necessity of uncovering completed construction for that purpose.

15 CUTTING AND PATCHING

E.

Contractor shall match existing products and materials for patching and extending work.

. Contractor shall remove, cut and patch work in a manner to minimize damage and to provide a

means of restoring products and finishesto origina and specified condition.

Where new work abuts or aligns with exigting, Contractor shall perform a smooth and even
transition and match existing adjacent work in texture and appearance.

Contractor shall patch or replace portions of existing surfaces which are damaged, lifted,
discolored, or showing other imperfections.

Contractor shall finish surfaces as stated in Specifications.

16 COORDINATION WITH EXISTING FACILITIES

A.

B.

Where the dimensions and locations of existing structures are important in the installation or
connection of any part of the work, the Contractor shall verify such dimensions and locations
in the field before the fabrication of any material or equipment which is dependent on the
correctness of such information.

Contractor shall conduct operations so asto interfere as little as possible with existing works.
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1.7

1.8

19

1.10

CLEANING AND PROTECTION OF INSTALLED WORK

A.

Contractor shall control activity within the work area to prevent injury or damage to the
work. All installed work shall be carefully protected from any injury or damage. All
portions of the work injured or damaged shall be reconstructed by the Contractor at no
additional cost to the Owner.

. Contractor shall clean and protect construction in progress and adjoining materias in place.

Install protective covering to ensure protection from damage or deterioration.

Contractor shall clean and maintain completed construction as frequently as necessary for the
duration of the construction period.

Contractor shall supervise construction activities to ensure that no part of the work, completed
or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure
during the construction period.

CARE AND PROTECTION OF PROPERTY

A.

Contractor shall not enter or occupy private property outside of easements, except by
permission of the landowner. Contractor shall notify the Owner of receipt of said permission
prior to the commencement of work.

. Contractor shall be responsible for the preservation of all public and private property, and

shall use every precaution necessary to prevent damage thereto. If any direct or indirect
damage is done to public or private property by or on account of any act, omission, neglect,
or misconduct in the execution of the work on the part of the Contractor, such property shall
be restored by the Contractor at Contractor’s expense to a condition similar or equal to that
existing before the damage was done.

EXPLORATORY EXCAVATIONS

A.

Exploratory excavations for the purpose of locating underground utilities or structures in
advance of the construction shall be excavated and backfilled by the Contractor at the
direction of the Engineer and/or as shown on the Drawings. Exploratory excavations shall be
backfilled immediately after their purpose has been satisfied and the surface restored and
maintained in a manner satisfactory to the Engineer.

TEMPORARY UTILITIES

A.

Temporary Sanitary Facilities: Contractor shall provide and maintain sanitary facilities for
the use of his employees and the Engineer. Contractor shall comply with the requirements
and regulations of the local and state Departments of Health.

TEMPORARY FACILITIESAND CONTROLS
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111

112

1.13

114

MAINTAINING WATER, SEWER AND DRAINAGE SERVICE

A.

Contractor shall provide, maintain and operate all temporary facilities such as dams, conduits
and pipelines, and provide al labor and equipment necessary to redirect flows from drains
and water courses to a suitable point of discharge so as not to flow upon the work or create a
nuisance. Temporary diversion of flows shall be performed at the Contractor’ s expense.

Procedures for maintaining existing flows and service shall be coordinated with the Engineer
and appropriate utility authority well in advance of the interruption of any flows or service.

DUST CONTROL

A.

D.

During the progress of the work, the Contractor shall conduct his operations and maintain the
area of his activities, including sweeping and sprinkling of water as necessary, so as to
minimize the creation and dispersion of dust during working and non-working hours.

Frequency of application shall be determined by site conditions and weather and as directed
by the Engineer. If the Engineer decides that it is necessary to use calcium chloride for more
effective dust control, the Contractor shall furnish and apply the material as directed.

Calcium chloride shall be commercial grade, furnished in 100 Ib, 5-ply bags, stored under
weatherproof cover and stacked alternately for ventilation. Application for dust control shall
be at the rate of approximately 1/2 pound per square yard, unless otherwise directed by the
Engineer.

The use of petroleum products for dust control is prohibited.

SURFACE WATER CONTROL

A.

Provide methods to control surface water to prevent damage to the site, utilities, structures or
adjoining properties. Control fill, grading and ditching to direct surface water away from
excavations, pits, tunnels and other constructed areas; and to direct surface water to proper
runoff.

Dispose of surface water in a manner to prevent flooding, erosion, siltation or other damage
to any portion of the site, utilities, structures or adjoining properties.

Contractor shall comply with all applicable local, state and federa statutes, regulations and
ordinances.

EROSION AND SEDIMENTATION CONTROL

A.

B.

Plan and execute construction to prevent erosion and sedimentation from cuts and fills,
borrow areas, stockpiles and waste disposal areas. Minimize areas of bare soil exposed at any
onetime.

Provide temporary control measures such as berms, dikes, diversion ditches and drains,
sedimentation barriers and basins, silt fences and hay bales, and fiber matting as required and
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1.15

as directed by the Engineer to prevent erosion and sedimentation. Contractor shall
periodically inspect control measures and promptly correct any defects as required or as
directed by the Engineer.

Protect existing drainage structures from silt and debris. Contractor shall promptly remove
accumulated silt and debris from drainage structures impacted by construction activities.

Contractor shall keep streams, wetlands, and other water crossings clear of mud, silt, debris,
and other objectionable materials resulting from Contractor’ s construction operations.

Contractor shall maintain the flow capacity of river and stream channels to prevent unnatural
flooding due to Contractor’ s operations.

Contractor shall preserve existing natura drainage patterns and vegetative cover.

Contractor shall comply with all applicable local, state and federa statutes, regulations and
ordinances.

POLLUTION CONTROL

A.

Provide methods, means and facilities required to prevent contamination of soil, water or
atmosphere by the discharge of noxious, toxic substances and pollutants produced by
construction operations.

. Provide eguipment, personnel, and perform emergency measures, as may be required, to

contain any spillage and to remove contaminated soils or liquids. Excavate and dispose of
any contaminated earth off-site, in such a manner and at such location permitted by law, and
according to Federal, state, and local regulations, and replace with suitable compacted fill and
topsoil.

Maintain work areas free of extraneous debris. Maintain storage and lay down yards in neat
and orderly fashion, free of debris and waste materials.

Initiate and maintain a specific program to prevent accumulation of debris at construction site

storage and parking areas, or along access roads and haul routes.

1. Provide containersfor deposit of debris.

2. Prohibit overloading of trucks to prevent spillage on access and haul routes. Provide
periodic inspection of traffic areas to enforce requirements.

Maintain Material Safety Data sheets for substances used in the work, as required. Storage of
construction materials shall be secured and contained. Display right-to-know and NFPA
chemical hazard labels where appropriate.

Schedule periodic collection and disposal of debris. Provide additional collections and
disposals of debris whenever the periodic schedule is inadequate to prevent accumulation.

TEMPORARY FACILITIESAND CONTROLS
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G. Protection of Natural Resource Areas:

1
2.

Burning of rubbish and waste material on the site shall not be permitted.

Construction equipment shall be equipped with properly operating emission control
devices and mufflers.  Equipment not utilizing said devices shall be removed
immediately from the site.

The following activities shall not be permitted within 50 feet of designated natural
resource areas.

a.  Stockpiling and storage of equipment or materials.
b. Refueling of equipment.
c. Maintenance and repair of vehicles and equipment.

The Owner reserves the right to order the Contractor to immediately cease all activities
on-site should the Owner deem that the Contractor's activities are unnecessarily
detrimental to natural resource areas. The Contractor shall not resume activities until the
situation is resolved to the satisfaction of the Owner. Any delay or additional work
required shall be at the Contractor’ s expense.

H. Hazardous Material and Waste Control:

1.

Disposal of volatile fluid wastes (such as mineral spirits, waste oil, gasoline, or paint
thinner) in storm or sanitary sewer systems or into streams or waterways shall not be
permitted. In the event that any such waste is spilled onto the ground, the Contractor
shal immediately notify the Engineer, promptly clean up the spillage and al
contaminated soil, and dispose of the cleanings as hazardous waste material. If a spill
occurs, the clean-up activities shall take precedence over normal construction activitiesin
order that damage to the environment is minimized.

Fuels, lubricants or other hazardous materials shall not be stored in proximity to any
waterways or wetlands areas

Fuels, lubricants and other hazardous materias shall be stockpiled within an area of
positive containment. The area shall have no open communication with surface water
bodies or other resource areas, and shall have a base of relatively impermeable material
and shall have an adequate supply of materials required for spill clean up.

All hazardous materials containers shall be properly marked and their contents identified.
All fuel oil, lubricant, gasoline, and hydraulic fluid containers shall be fixed in place on
the transport vehicle when the vehicleisin motion.

The construction project shall be in compliance with all local, state and federal laws with
respect to hazardous materials.

All clean up and disposal operations shall comply with all applicable local, state and
federal statutes, regulations and ordinances and anti-pollution laws.

I. Noise Abatement

1.

2016 Road Program
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Construction equipment including generators and compressors shal be enclosed or
equipped with mufflers, silencers or other equipment to minimize noise.
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2. The Contractor shall limit construction noise in accordance with local, state, EPA and
OSHA latest standard criteria.

J.  Soil and Groundwater Contamination

1. Contractor shall immediately notify the Engineer and Owner if contaminated soil or
groundwater is encountered.

1.16 RODENT CONTROL

A. Provide rodent control as necessary to prevent infestation of construction or storage aress.
Employ methods and use materials which will not adversely affect conditions at the site or on
adjoining properties.

B. The use of any rodenticide shall be in full accordance with the manufacturer’s printed
instructions and recommendations, and shall be used only with the approval of local Board of
Health, or other Owner’ s representative.

117 TRAFFIC CONTROL

A. When police details are not required, Contractor shall provide flagmen to regulate traffic
when construction operations or traffic encroach upon public traffic lanes.

B. When police details are required, prior to construction and delivery of equipment and
materials, the Contractor shall arrange for necessary police details with the appropriate police
agency having authority. In general, local police shall be utilized on municipally-owned
roads; state police shall be utilized on state-owned and -operated roads. The police agency
shall determine the extent of police detail required during the project. Contractor shall
provide 24-hour advance notice to the Police Department through the office of the Police
Chief to request any changes to pre-approved traffic control details.

C. Road closures and/or traffic details shall not be alowed without prior permission of the
Owner, and Police and Fire Departments.

D. Contractor shall furnish and maintain traffic cones, barriers, drums, flares and lights as may
be required for traffic control. Cones, barriers, drums, lights and flares shall be in compliance
with NHDOT standards, shall be relocated as the work progresses and shall be removed when
they are no longer required.

E. Contractor shall furnish and maintain traffic control signage throughout the project and at all
construction areas. Signs shall be standard signs in compliance with NHDOT standards.
Signs shall be relocated as the work progresses and removed when the signage is no longer
required. In genera the following signs and devices shall be placed and maintained at each
side of all work aress:

1. Construction Ahead - 1000 feet
2. Construction Ahead - 500 feet
3. Reduce Speed Ahead

TEMPORARY FACILITIESAND CONTROLS
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Keep Left/Keep Right

End Construction

Left/Right Lane Closed Ahead
Safety Barrels with flashers

N o g A

m

t is the intent of this Contract that traffic is maintained at all times in the areas of
construction. Unless otherwise specified by the Owner, the Contractor shall maintain single
lane two-way traffic at all times for municipally-owned roads and two lane two-way traffic at
all timesfor state-owned and -operated roads. Local traffic shall be maintained at all times.

G. Contractor shall provide the necessary labor, equipment and materials to maintain roads
affected by the Contractor's operations.

1. Contractor may be required to halt operations and/or transport material to areas beyond
immediate work locationsin order to minimize traffic disruptions.

2. Contractor shall perform all snow removal operations necessary to keep al roads,
sidewalks and right-of-ways clear for vehicle and pedestrian traffic.

3. Maintenance shall be performed to the satisfaction of the Owner.

H. Contractor shall consult with authority having jurisdiction in establishing use of public roads
to be used for haul routes and site access. Contractor shall confine operations to designated
haul routes and provide traffic control at critical areas of haul routes to regulate traffic and
minimize interference with public traffic.

I.  Contractor shall maintain accessto private drives at all times.

J.  Contractor shall provide atraffic coordinator. The traffic coordinator shall be responsible for
coordinating the work with local businesses to minimize the disturbance of construction
operations on businesses within the project area.

K. If required, Contractor shall submit traffic control plan to the Engineer, state and local Police
Departments and NHDOT 7 calendar days prior to plan implementation. Contractor shall not
proceed with plan without prior authorization from appropriate police agency having
jurisdiction.

1.18 ACCESS ROADSAND PARKING AREAS
A. Contractor shall provide and maintain vehicular access to site and within site to provide

uninterrupted access to temporary construction facilities, storage areas, and work areas by
authorized personnel and equipment, emergency vehicles, Owner and Engineer.

B. Contractor shall provide and maintain temporary parking facilities for use by construction
personnel, Owner and Engineer.

C. Parking of construction equipment and vehicles shall not be permitted on drives, wakways,

TEMPORARY FACILITIESAND CONTROLS

01500-8
2016 Road Program
Moultonborough NH



D.

E.

adjacent streets and |ocations outside the work area unless otherwise approved by the Owner.

Contractor shall maintain access roads and parking areas in a sound, clean and dry condition.
Repair or replace any portion of facilities damaged during the progress of the work.

Remove temporary access and parking facilities when no longer needed to perform the work
and restore disturbed areas to original or specified conditions.

119 PERMITS

A.

Contractor shall comply with al requirements of al applicable local, state and federal
regulations and all permitsissued for the Contract.

1. Owner has coordinated with the New Hampshire Department of Transportation
(NHDOT) regarding work proposed within the NHDOT right-of-way. Contractor shall
comply with the terms and conditions of permitsissued by the NHDOT.

120 PROJECT SIGNS

Not Used

1.21 ENGINEER'SFIELD OFFICE

Not Used

122 SECURITY

A.

Contractor shall protect work, stored products and materials and construction equipment from
theft and vandalism. Contractor shall initiate security measures promptly after mobilization
and maintain security measures for the duration of the project.

. Contractor shall provide control of all persons and vehicles entering and leaving the site.

Contractor shall be responsible for any loss of equipment, products or materials by theft or
vandalism. Contractor shall be responsible for damage to any and all of Owner’s property
because of construction activities and or failure to provide adequate security. The Owner will
seek reimbursement for replacement of property through direct invoicing of Contractor for
costs incurred. Costs shall be recovered by reduction of pay application amounts and Owner
shall be entitled to an appropriate decrease in Contract Price.

PART 2- PRODUCTS

Not Used
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PART 3- EXECUTION

31

GENERAL

A. Contractor shall furnish plant and equipment which will be efficient, appropriate and large

enough to secure a satisfactory quality of work and a rate of progress which will insure the
completion of the work within the time stipulated in the Contract. If at any time such plant
appears to the Engineer to be inefficient, inappropriate or insufficient for securing the quality
of work required or for producing the rate of progress aforesaid, the Engineer may order the
Contractor to increase the efficiency, change the character or increase the plant equipment,
and the Contractor shall conform to such order. Failure of the Engineer to give such order
shall in no way relieve the Contractor of obligations to secure the quality of the work and rate
of progress required.

. Provide and maintain methods, equipment, and temporary construction, as necessary to

provide controls over environmental conditions at the construction site and related areas, as
indicated on the Drawings or required in the Specifications.

. During construction, the Owner may notify Contractor of nuisance conditions and will expect

Contractor to make every effort to correct the nuisance immediately. If conditions remain
uncorrected for a period in excess of 24 hours, the Owner reserves the right to take corrective
action. The Owner reserves the right to perform any corrective work it deems appropriate if
any of the temporary facilities and controls or procedures are inadequate. The Owner will
seek reimbursement for taking corrective action through direct invoicing of Contractor for
costs incurred. Costs shall be recovered by reduction of pay application amounts and Owner
shall be entitled to an appropriate decrease in Contract Price.

END OF SECTION

TEMPORARY FACILITIESAND CONTROLS
01500-10

2016 Road Program
Moultonborough NH



SECTION 01720

FIELD ENGINEERING

PART 1- GENERAL
11 SUMMARY

A. This Section includes furnishing al labor, equipment, and materials, and performing al
operations in connection with survey and engineering required in the execution of the
work.

12 RELATED DOCUMENTS

A. Drawings, general provisions of the Contract and Division 1 Specification Sections
apply to this Section.

13 SUBMITTALS

A. Submit name, address and telephone number and license number of Contractor’s
surveyor or engineer prior to the commencement of the work.

B. Submit documentation to verify accuracy of field engineering and survey work as
regquested by the Engineer.

C. Submit certificate signed by the Contractor’s surveyor or engineer, that elevations and
locations of the work are in conformance with Contract Documents.

D. All drawings and information prepared by a registered Land Surveyor and submitted
by the Contractor shall be stamped and signed by the registered Land Surveyor
completing the work.

E. Record Drawings.

1. Contractor shall maintain two sets of drawings indicating as-built locations,
elevations and dimensions of work. Each magor system of the work shall be
recorded by a separate color on the record drawings. The Contractor shall record
information concurrently with construction progress.

2. Submit progress prints of record drawings each month with payment applications
as regquested by the Engineer.

3. Final record drawings shall be submitted to the Engineer at substantial completion
or contract closeout, as determined by the Engineer.

4. Coordinate with Engineer regarding standards for submission of electronic files of
record drawings. Contractor shall coordinate with Engineer in advance of
preparation of record drawings.

FIELD ENGINEERING
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14 FIELD MEASUREMENTS

A. The Engineer will provide benchmark information on the Drawings or separately in
writing. The Contractor shall do all layout of the work from said benchmarks.

B. Contractor shall locate and protect survey control and reference points and shall field
verify al control and reference points. If control and reference points have been
disturbed by others prior to construction or are found in error, the Engineer shall be
promptly notified.

C. Contractor shall carefully preserve benchmarks, reference points and stakes, and in
case of destruction by his own operations shall be responsible for re-establishing
benchmarks, reference points and stakes at no cost to the Owner. Any mistakes or
delays caused by the disturbance or loss of benchmarks, reference points and stakes
shall be the responsibility of the Contractor.

D. Contractor shal be responsible to offset control points where construction activities
may destroy or disturb original points. Control points lost as a result of Contractor’s
activities shall be reset at Contractors expense.

E. All work shall be done to lines, grades and elevations as shown on the Drawings and as
directed by the Engineer.

F. Contractor shall perform all survey, layout and measurement necessary to complete
construction.  Contractor shall be responsible for reestablishing existing profiles,
alignments (vertical and horizontal), lines, grades and elevations and setting new
profiles, alignments (vertical and horizontal), lines, grades and elevations. Survey,
layout and measurements shall be verified with Engineer prior to construction.

1. Contractor shall stakeout in the field all proposed construction as shown on the
Drawings and as directed by the Engineer. Stakes shall remain in place until the
Engineer reviews the work completed.

G. Contractor shall keep on site, at al times during construction operations, a level and
transit and allow the Engineer unrestricted use of same at the work site. Any check by
Engineer shall not be considered as approval of the Contractor’ s work.

H. Contractor shall designate a field superintendent who will be responsible for survey,
layout and measurements. Superintendent shall have a minimum of 5 years experience
in construction survey and layout for the work being performed.

I. Contractor shall retain a registered Land Surveyor at his own expense. Surveyor shall
be licensed in the state where the work is to be performed. Surveyor shal have a
minimum of 5 years experience in the type of work to be performed. Surveyor shall
employ experienced personnel and provide adequate supervision to satisfaction of the
Engineer at all times when operations are in progress. At a minimum, Contractor shall
retain aregistered Land Surveyor to complete the following operations:

FIELD ENGINEERING
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1. Establish permanent benchmarks during the progress of the work.

2. Replace property boundary markers destroyed, disturbed or removed as a result of
Contractor operations.

3. If, in the opinion of the Engineer or Owner, the record drawing mark-ups are
insufficient to document as-built locations, elevations and dimensions, complete an
as-built survey to meet the requirements for submittal of the record drawings. The
survey may include but not be limited to:

Location, size and type of surface features, structures and utilities.

Utility rim and invert elevations.

Location of curb and sidewalk.

a
b
c. Roadway centerline and edgeline.
d
e. Topographic information.

f.

Location of natural resource aress.

J.  Contractor shall keep Engineer informed, in writing, two weeks in advance, of times
and places at which work is to be performed, so that horizontal and vertical control
points may be established and any checking deemed necessary by the Engineer may be
performed.

K. Remove and reconstruct work that isimproperly located as determined by the Engineer
at no additional cost to the Owner.

PART 2- PRODUCTS

Not Used

PART 3- EXECUTION

Not Used

END OF SECTION

FIELD ENGINEERING
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SECTION 01770

CLOSEOUT PROCEDURESAND SUBMITTALS

PART 1- GENERAL

11

12

1.3

SUMMARY

A.

This Section includes general requirements and procedures for contract closeout.

RELATED DOCUMENTS

A.

Drawings, general provisions of the Contract and Division 1 Specification Sections
apply to this Section.

SUBMITTALS

A.

Submit written certification that Contract Documents have been reviewed, work has
been inspected, and that work is complete in accordance with Contract Documents and
ready for Engineer'sinspection.

. Provide submittals to Engineer such as certificates of inspections, certificate of

occupancy, warranties and any other certificates that are required by governing or other
authorities.

Submit an affidavit that all payrolls, bills for materials and equipment, subcontractor
bills, and other indebtedness connected with the work for which the Owner might in
any way be responsible, have been paid or otherwise satisfied.

Submit data establishing payment or satisfaction of all obligations, such as receipts,
releases and waivers of liens arising out of the Contract, to the extent and in such form
as may be designated by the Owner. If any subcontractor refusesto furnish arelease or
waiver required by the Owner, the Contractor may furnish a bond satisfactory to the
Owner to indemnify against the Owner any lien resulting therefrom. If any such lien
remains unsatisfied after al payments are made, the Contractor shall refund to the
Owner al monies that the latter may be compelled to pay in discharging such lien,
including al cost and reasonable attorney’ s fee.

Submit written notice showing the disposition of al insurance filings and claims.

Submit final application for payment identifying total adjusted contract sum, previous
payment, and sum remaining due.

Submit record drawings, documents and samples.

CLOSEOUT PROCEDURES AND SUBMITTALS
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14 FINAL CLEANING

A. Complete cleaning operations before requesting inspection for Certification of
Substantial Compl etion.

B. Clean site, sweep paved areas, rake and clean landscape surfaces. Leave al surface
areasin aneat and satisfactory condition.

C. Remove dl silt and debris from watercourses, ditches, gutters, drains, culverts, pipes,
structures, and catch basins. Dispose of silt and debris in accordance with al local,
state and federal regulations. Drainage systems shall be left in a neat and satisfactory
condition.

D. Remove all rubbish, waste, surplus materials, and unneeded construction equipment
and temporary buildings and facilities.

E. Contractor shall restore or replace any public or private property damaged by his work,
equipment, or employees, to a condition at least equal to that existing immediately
prior to the beginning of operations. Suitable materials, equipment, and methods shall
be used for such restoration. Restoration of existing property or structures shall be left
in asatisfactory condition as determined by the Owner.

PART 2 - PRODUCTS

Not Used

PART 3- EXECUTION

Not Used

END OF SECTION

CLOSEOUT PROCEDURES AND SUBMITTALS
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DIVISION 2



SECTION 02210

SITE AND SUBSURFACE INVESTIGATION

PART 1- GENERAL

11 SUMMARY

A.

This Section includes Contractor requirements and responsibilities for site and
subsurface investigations.

12 RELATED DOCUMENTS

A.

Drawings, genera provisions of the Contract and Division 1 Specification Sections
apply to this Section.

13 SITE INVESTIGATIONS

A.

The Contractor acknowledges that he has satisfied himself as to the nature and location
of the work and the general and local conditions, including but not limited to:
transportation; disposa, handling, and storage of materias; availability of labor;
availability of water, electric power, and roads; uncertainties of weather, groundwater
table and other similar physical conditions at the site; the conformation of subsurface
materials to be encountered; the character of equipment and facilities needed prior to and
during the prosecution of the work; and all other matters which can in any way affect the
work or the cost thereof under this Contract.

Any falure by the Contractor to acquaint himself with all available information
concerning the aforementioned conditions will not relieve the Contractor from
responsibility for estimating properly the difficulty or cost of successfully performing the
work.

14 SUBSURFACE INVESTIGATIONS

A.

The Contractor acknowledges that he assumes dl risk contingent upon the nature of the
subsurface conditions, to be actually encountered by Contractor in performing the work
covered by the Contract, even though such actual conditions may result in the Contractor
performing more or less work than he originally anticipated.

PART 2- PRODUCTS

Not Used

SITE AND SUBSURFACE INVESTIGATION
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PART 3 - EXECUTION

Not Used

END OF SECTION

SITE AND SUBSURFACE INVESTIGATION
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SECTION 02700

BASES AND PAVEMENTS

PART 1- GENERAL

11

12

13

SUMMARY

A.

This Section includes furnishing all labor, equipment, and materials, and performing al
operations in connection with constructing base courses and pavements for roadways, drives,
curbs and waterways and installing pavement markings, complete in place, in accordance
with the Drawings and Specifications and as directed by the Engineer.

RELATED DOCUMENTS

A.

Drawings, general provisions of the Contract, General Conditions, Supplemental Conditions
and Division 1 Specification Sections apply to this Section.

The State of New Hampshire Department of Transportation (NHDOT) Standard
Specifications for Road and Bridge Construction (hereinafter referred to as NHDOT Standard
Specifications), latest edition.

1. All references to Method of Measurement, Basis of Payment and Payment Items in the
NHDOT Standard Specifications are hereby deleted. References made to particular
sections or paragraphs in the NHDOT Standard Specifications shall include all related
articles mentioned therein.

SUBMITTALS

A.

B.

Submit in accordance with Conditions of Contract and Division 1 Specification Sections.

Submit a statement of qualifications for the paving contractor. The information shall include
the name of the paving contractor, key personnel resumes, equipment lists and list of prior
experience.

Submit certificates of compliance that the proposed materials to be used for the work comply
with the Specifications.

1. Certificate of compliance for mix design for the various types of bituminous pavement
materials shall be issued by the NHDOT.

2. The mix design shall state the source, gradation, and percentage of each fraction of the
aggregate and filler (if required). It shall state the name of the refiner and supplier of the
particular bituminous material to be used and the plant location.

Backfill Materials: Submit a grain size analysis and curve performed in accordance with
ASTM D422 and a moisture density curve indicating the maximum dry density and optimum

BASES AND PAVEMENTS
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E.

F.

moisture content in accordance with ASTM D1557, for each proposed source of backfill.
The grain size analysis shall indicate that the backfill material conforms to the gradation
requirements specified.

Materials Testing Firm:

1. Submit the qualifications of the independent geotechnical testing firm performing soil
testing and inspection services during earthwork operations. The geotechnical testing
firm must demonstrate to the Engineer's satisfaction, based on evaluation of laboratory
submitted criteria conforming to ASTM D3740, that it has the experience and capability
to conduct required field and laboratory geotechnical testing.

2. The firm's laboratory shal be supervised by a Registered Professional Engineer
registered in the State of New Hampshire.

No paving shall be placed until submittals have been reviewed by the Engineer.

14 QUALITY ASSURANCE

A.

All work to be performed under this Contract is under the control of the Owner for al
municipal roads and the NHDOT for all state roads.

. All permits required by the Owner and NHDOT shall be obtained and paid for by the

Contractor.

The paving contractor completing the work shall have a minimum of 5 years experience in
municipal and state roadway paving operations. The Owner reserves the right to reject
paving contractors who, in the judgment of the Engineer, lacks the necessary experience or
equipment to perform the work as specified, or who displays a lack of ability based on the
actual performance of the work completed. There shall be no change in the contract price for
paving or claim for delay resulting from the dismissal of the paving contractor.

The paving plant used by the Contractor for the preparation of the bituminous concrete shall
be acceptable to the Engineer. The Engineer reserves the right to inspect the plant and the
making of the material.

Testing: Employ a certified, independent testing laboratory acceptable to Owner and
Engineer to perform field and laboratory material evaluation tests. Materials and installed
work may require testing and retesting at any time during progress of work. Tests, including
retesting of rejected materials for installed work, shall be done at Contractor's expense.

PART 2- PRODUCTS

21 BASE COURSES

A.

Aggregate base course materia shal be as specified in NHDOT Standard Specifications,
Section 304.

BASES AND PAVEMENTS
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B.

Reclaimed stabilized base course materia shall be as specified in NHDOT Standard
Specifications, Section 306.

22 PAVEMENT

A.

B.

Pavement shall meet the requirements of NHDOT Standard Specifications, Section 401.
Mix design for bituminous pavement materials for binder course shall be as follows:

1. Aggregate Size: 3/4-inch (19 mm) in accordance with NHDOT Standard Specifications,
Section 401, Table 1.

2. Mix Design: 50 gyration N.
3. Grade of Asphalt Binder: PG 58-28.
Mix design for bituminous pavement materials for wearing course shall be as follows:

1. Aggregate Size: 3/8-inch (9.5 mm) in accordance with NHDOT Standard
Specifications, Section 401, Table 1.

2. Mix Design: 75 gyration N.

3. Grade of Asphalt Binder: PG 58-28.

. Mix design for bituminous pavement materials for leveling course pavement shall be as

specified in NHDOT Standard Specifications, Section 411, Table 1, Type H.
1. Gradeof Asphalt Binder: PG 58-28.

Mix design for temporary pavement material shall be binder course pavement as herein
specified.

Mix design for bituminous driveway material shall be wearing course pavement as herein
specified.

Mix design for bituminous waterway material shall be wearing course pavement as herein
specified.

. Mix design for bituminous curb shall be as specified in NHDOT Standard Specifications,

Section 609.

BASES AND PAVEMENTS
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2.3 TACK COAT
A. Tack coat materials shall be as specified in NHDOT Standard Specifications, Section 410.
2.4 PAVEMENT MARKINGS

Not Used

PART 3- EXECUTION
31 GENERAL

A. The Owner reserves the right to delete any paving items of work from the Contract without
penalty.

B. The Contractor shall replace all pavement, markings, curbs, waterways and drives which have
been removed or damaged during construction operations. Pavement replacement shall
include satisfactory repair by the Contractor of roadways, curbs, sidewalks, drives and any
other surface disturbed by his operations by the same materials as removed or as specified
herein. Care shall be taken to minimize trench widthsin paved areas.

3.2 BASE COURSES AND SUBGRADE

A. Subgrade shall be shaped to line, grade and cross section and shall be thoroughly compacted.
This operation shall include any required reshaping and wetting to obtain proper compaction.
All soft or otherwise unsuitable material shall be removed and replaced with suitable material
from excavation or borrow. The resulting area, and al low sections, holes, or depressions
shall be brought to the required grade with approved material and thoroughly compacted.

B. Base courses shall be constructed to the line, grade and cross section and to the depths and
areas shown on the Drawings. Base courses shall be maintained in a smooth condition free of
holes and ruts.

C. Aggregate base courses shall be constructed in accordance with NHDOT Standard
Specifications, Section 304, except as herein modified:

1. Gravel and crushed gravel base courses shall be placed in 6-inch lifts.

2. Crushed gravel shall be fine graded with a power grader or other approved equipment.
Tolerances shall be within 1/2” or less.

3. No pavement shall be placed until fine grading has been checked by the Engineer.

D. Reclaimed stabilized base courses shall be constructed in accordance with NHDOT Standard
Specifications, Section 306, except as herein modified:

BASES AND PAVEMENTS
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1.

3.

Excess reclaimed base course material shall become the property of the Owner unless
otherwise directed by the Engineer. Contractor shall remove excess material from the
work site and haul and stockpile material at the Department of Public Works located at
Highway Garage Road. Excess material not salvaged by the Owner, as determined by the
Owner, shall become the property of the Contractor.

All cobbles, stones and boulders 6-inch in diameter or greater that are exposed under the
existing pavement shall be removed from the work area.

No pavement shall be placed until fine grading has been checked by the Engineer.

E. The Contractor shall regrade and recompact the base course for installation of permanent
binder and wearing course pavement in areas which are disturbed during construction, and in
areas as directed by the Engineer.

F. After the base course has been rolled to the required grade, any broken or irregular edges of
the existing pavement shall be saw cut in straight lines leaving a sound vertical face 12-inches
back from the edge of the trench or other excavations to accept placement of a 12-inch
minimum overlap of bituminous binder course pavement on undisturbed material.

G. Tack coat shal be applied to the edges of existing pavement so that the new pavement
material may be properly bonded to the existing.

3.3 PAVEMENT

A. Bituminous binder course and wearing course pavement shall be constructed in accordance
with NHDOT Standard Specifications, Section 401 and Section 403 except as herein
modified:

1.

2016 Road Program
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The pavement shall be placed and compacted only at such times as to permit the proper
checking by the Engineer.

The Contractor shall place all bituminous pavement by machine method only unless
otherwise permitted by the Engineer. Placing bituminous pavement by hand method will
be permitted only for particular locations in the work where because of irregularity,
inaccessibility or other unavoidable obstacles mechanical spreading and finishing cannot
be performed.

The equipment for spreading and finishing shall be mechanical, self-powered pavers,
capable of spreading and finishing the pavement true to the established line, grade, width
and crown. Paving boxes shall be of proper size for the intended purpose.

Pavement shall only be placed when the underlying surface is dry, frost-free and the
surface temperature is above 50 degrees F, unless otherwise directed by the Engineer.

Pavement shall only be placed during daylight hours.

All utility structures (frames, grates, covers, valve boxes, etc.) within the limits of

BASES AND PAVEMENTS
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7.

8.

0.

10.

pavement shall be adjusted by the Contractor prior to placing wearing course pavement.

All catch basins and manholes shall be covered with acceptable cover before paver passes
over structure.

Castings shall be sprayed with kerosene or other product before the paver passes over
casting. The casting shall be clean of asphalt at the completion of the paving.

The Contractor shall do the required work around catch basins to provide a downward
dlopeto catch basin grates.

Contractor shall allow a minimum 30-day settlement period to transpire prior to placing
permanent binder course pavement and prior to placing permanent wearing course
pavement, unless otherwise directed by Engineer or Owner.

B. Temporary pavement shall be constructed in accordance with NHDOT Standard
Specifications, Section 401 and Section 403 except as herein modified.

1.

4,

Temporary pavement shall be placed in areas where test pits or exploratory excavations
occur in paved areas, where the road is to be reconstructed by others and as directed by
the Engineer.

Contractor shall place temporary pavement the full width of the excavation within the
same week of the trench being backfilled unless otherwise directed by the Engineer.

Temporary pavement shall be repaired as necessary to maintain the surface of the
pavement until replaced by the permanent pavement. If points of settlement or holes
appear in the temporary pavement, the Contractor shall repair the same within 24 hours
of notification by the Engineer, at no additional cost to the Owner.

After the specified time period for trench settlement has elapsed and when so directed by
the Engineer, the Contractor shall remove and dispose of the temporary pavement, cut the
trench edges and regrade the base course for installation of the permanent pavement.

C. Leveling course pavement shall be constructed in accordance with NHDOT Standard
Specifications, Section 411.

34 CURBS AND WATERWAYS

A. Bituminous curbs shall be replaced as required and installed as indicated on the Drawings and
directed by the Engineer.

B. Bituminous curbs shall be constructed in accordance with NHDOT Standard Specifications,
Section 609, except as herein modified:

1.

2016 Road Program
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The bituminous curb shall be placed on the permanent binder course pavement. The
wearing course pavement shall be constructed after placement of the bituminous curbs.
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3.5

3.6

3.7

3.8

2. Prior to placing the bituminous curb, the permanent binder course pavement shal be
cleaned and painted with atack coat of bituminous material.

3. Bituminous curbs shall not be placed within 24 hours of last rainfall.

4. Bituminous curbs shall be placed by extruding curb paver and compacted to 95%
maximum density.

Curbs shall conform to the grade of roadway and adjacent curb sections.

. When replacing damaged sections of curb, replacement sections shall match existing sections

in material, dimension and alignment.

Areas behind curbs shall be graded smooth. Areas shall receive loam and seed, gravel or
sidewalk replacement as required.

The Contractor shall be responsible for damage to curbs until final completion.

Bituminous waterways shall be replaced as required and installed as indicated on the
Drawings and directed by the Engineer. Waterways shall be placed in two 1-inch thick
bituminous courses on a 12-inch compacted crushed gravel base unless otherwise indicated
on the Drawings. Materia shall be compacted by tamping or rolling. The Contractor shall be
responsible for damage to the waterway until final completion.

TACK COAT

A.

Install tack coat as specified in NHDOT Standard Specifications, Section 410.

PAVEMENT MARKINGS

Not Used

COLD PLANING

A.

Complete cold planing as specified in NHDOT Standard Specifications, Section 417.

INFRARED HEATER REPAIRS

A.

B.

Infrared heater repairs shall be performed by an experienced infrared operator.
Areas to be repaired shall be swept clean to remove all loose and foreign materials.

An approved infrared heater shall be positioned over the area to be repaired for a period of
time required to soften the existing pavement to a depth of two or more inches. Oxidation of
the pavement, caused by improper heating techniques, must be avoided. Unsuitable material
must be discarded, if this condition occurs.

. The softened area shall be scarified and raked to aworkable condition.

BASES AND PAVEMENTS
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E. Any necessary additional bituminous concrete mix must be obtained from a suitable infrared
heated storage unit required to keep asphalt mix at near constant temperature throughout the
working day. The minimum temperature of asphalt mix shall be 200°F.

F. After the paving mixture has been properly admixed and raked to grade, compaction shall be
obtained by use of a steel wheeled roller of sufficient weight to establish a uniform density
comparable to that of the adjacent surface within the working area. The finished patch shall
be level with no depression retaining water on any of its surface.

G. Edges of the rolled area shall be sealed with suitable asphalt emulsion, and sand spread over
the entire area that has been patched.

39 FIELD QUALITY CONTROL
A. Thickness and Surface Tolerances:

1. Bituminous pavement courses shall be tested in-place for compliance with compacted
thickness and surface tolerance requirements.

2. Contractor shall repair or remove and replace unacceptable pavement and retest as
directed by the Engineer, al at no additional cost to the Owner.

3. Testing, tolerances and replacement shall be as specified in NHDOT Standard
Specifications, Section 401.

4. In-place density tests shall be completed at Contractor’s expense by a testing laboratory
experienced and certified to complete the testing required.

B. Compaction:
1. Aggregate Base Course: As specified in NHDOT Standard Specifications, Section 304.

2. Reclaim Stabilized Base: Compact to 95% maximum density unless otherwise directed
by the Engineer.

3. Pavement: As specified in NHDOT Standard Specification, Section 401

C. Guarantee: During the guarantee period, the Contractor shall maintain the integrity of the
roadway surface and shall promptly fill any depressions and holes that may occur. Fill
material shall be in compliance with these Specifications and as directed by the Engineer or
Owner. Contractor shall commence work within 24 hours of being notified by the Engineer
or Owner of deficiencies. All work shall be completed at no additional cost to the Owner.

END OF SECTION
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APPENDIX A
GENERAL NOTES AND DRAWINGS




2016 ROAD PROGRAM
ROADWAY REHABILITATION

MOULTONBOROUGH, NEW HAMPSHIRE

GENERAL NOTES

General Notes:

1. Roadway Segments: The actual limits of work for each roadway segment may vary from that
proposed in the Contract Documents. The Owner reserves the right to adjust the limits of work at
any time during construction. There shall be no adjustment to unit prices for changes in the limits
of work. Contractor shall complete the following work. Construction sequencing shall be
determined by the Owner. Roadway lengths are approximate.

Location Length (ft) Treatment
Redding Lane 3400 Shim & Overlay
High Haith Road 1750 Reclamation & Pavement
Marvin Road 2600 Reclamation & Pavement
Castle Shore Road 80 Pavement
Shaker Jerry Road 2200 Reclamation & Pavement

2. The exact limits of work shall be determined by the Engineer in the field. All pavement widths
shall match existing unless otherwise directed by the Engineer. Contractor shall make transitions
from new pavement to existing pavement and gravel surfaces as required to match existing
grades. Refer to Drawings for project location, limits of work and additional requirements.

a. Limits of work shall be subject to limits of reconstruction to be completed by others.

3. Contractor shall verify the location of all subsurface structures and utilities through the
appropriate agency. The Contractor shall verify the location of all existing utilities prior to any
excavation. The Contractor shall call the Dig-Safe Center (1-888-344-7233) at least 72 hours
prior to any excavation.

4. Contractor shall coordinate all construction activity with the various affected utilities in order to
prevent unnecessary delay of work or interruption of services.

5. Contractor shall coordinate and schedule all construction activity with other contractors and
Owner completing roadway reconstruction and drainage system improvements.

6. Contractor shall maintain traffic in a safe manner at all times during construction.

7. Contractor shall confine all operations and activities for construction purposes within the right-of-
way of affected streets. If required, the Contractor shall locate staging areas along alignment
through agreements with affected property Owners, or provide alternate means to store material at
the work area as required.
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8. All areas beyond the limits of construction which are disturbed by the Contractor shall be restored
to their original condition at no additional cost to the Owner.

9. Contractor shall take precautions during construction to minimize the amount of debris that
collects in catch basins, storm drains, underdrains, culverts and manholes within the limit of
work. If required, Contractor shall clean out all drainage structures within the limits of work at
no additional cost to the Owner.

10. Contractor shall field verify all existing and proposed conditions prior to commencing
construction activities. Contractor shall notify Engineer of any discrepancies between the
information provided and actual field conditions prior to proceeding with construction activities.

11. In the event the Contractor encounters existing material reasonably believed to be hazardous
which has not been rendered harmless, the Contractor shall immediately stop work in the affected
area and report the condition to the Owner and Engineer. Work in the affected area shall not
resume until written verification by the Owner has been received by the Contractor that the
material has been removed or otherwise been rendered harmless.

12. Drawings: All drawings, plans and figures are graphical representations of the work to be
completed and are based on available mapping provided by the Town of Moultonborough, NH.

No field survey has been completed unless otherwise indicated on the Drawings.

13. Index of Drawings:

Figure 1: Locus Plan

Figures 2 thru 5: Site Plans

Sheet 1: Typical Sections and Details

Sheet 2: Castle Shore Road Realignment
2016 Road Program
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FIGURE 1 - LOCUS PLAN
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FIGURE 2 - SITE PLAN Scale: 1" = 300'
MARVIN ROAD REHABILITATION

2016 ROAD PROGRAM - MOULTONBOROUGH NH

Date: 5/16/16

Marvin Road:
Reclaim & Pave

4

Reéplace Bitumi-nous
Curb To Existing Limits

Limit of Work
_Mgtch Existing Grade

Limit of Work
Match Existing Grade

Notes: :
1. Refer to TypicalRoadwa




FIGURE 3 - SITE PLAN
REDDING LANE REHABILITATION

2016 ROAD PROGRAM - MOULTONBOROUGH NH
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Redding Lane: o
Shim & Overlay™

| Réﬂ{d!ng Lane: ® "
Pavement Replacement (NE-Bound Lane)
Shim & Overlay (SW-Bound Lane)
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Notes: pacg
1. Refer to Typical Roadway: Sections and Details
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Scale: 1" = 800'

Date: 5/16/16
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FIGURE 4 - SITE PLAN
HIGH HAITH ROAD REHABILITATION

KV Partners 2016 ROAD PROGRAM - MOULTONBOROUGH NH
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Limit of Work
Match Existing Grade
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High. Haith Road:
Reclaim & Pave

-

High Haith Road:
Reconstruction
See Note 2

frar rlafoor

Limit of Work

Match Existing Grade

Notes: KA

1. Refer to Typical Roadway Sections and Details X V?,;

2. For Reconstruction Section, Paving Contractor To Ingtall Binder and Weafing C;urse
Pavement And Shoulder Gravel. All Other Work To Be Completed By Others.¥« -
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FIGURE 5 - SITE PLAN
SHAKER JERRY ROAD REHABILITATION
2016 ROAD PROGRAM - MOULTONBOROUGH NH Date: 7/15/16

Scale: 1" = 300'

KV Partners

Limit of Work
Match Existing Grade

Shaker Jerry Road:
Reclaim & Pave

Mou nborough Neck Road

Limit of Work
Match Existing Grade

Notes:

1. Refer to Typical Roadway;tiyé and Details




WORK BY OTHERS

PROPOSED PAVEMENT VARIES—TO BE DETERMINED BY ENGINEER
OVERLAY e '

WORK BY OTHERS e . g -
¢
2’ 2’ 3 2’ VARIES . VARIES 2’ 3 2’ 2’ FULL WIDTH COLD PLANING EXISTING PAVEMENT
TAPERING FROM 0" TO 1.5” (MIN.) ASPHALT EMULSION
DEPTH. TO BE APPLIED
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AND SEED (TYP.)
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\x,,, . | '\ |
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12" CLASS C STONE 8” MINIMUM RECLAIMED S, HOT BITUMINOUS PAVEMENT: GRASS SWALE (TYP)
1” WEARING COURSE
(TYP.) BASE COURSE > BINDER COURSE
STONE LINED SWALE (TYP) EXISTING. GRAVEL
BASE
PROPOSED PAVEMENT >
OVERLAY | |
- \
FULL-WIDTH RECLAIM SECTION _ — B
NOT TO SCALE AN G T
\EXISTING PAVEMENT
COLD PLANE FOR LENGTH OF
2'—0", TAPERING FROM 0" TO 1” ASPHALT EMULSION
(MIN.) DEPTH. TO BE APPLIED
30, 20, vaRies  CENTERLINE  pies 20, 30
4” LOAM AND
SEED PAVEMENT OVERLAY - DRIVEWAYS
4" LOAM
AND SEED NOT TO SCALE
<
- .| 2% o
3 2% T T 3:7 2N
/ 1Y
6” CRUSHED GRAVEL /
X 3" PAVEMENT:
12" GRAVEL 1” WEARING COURSE
" BINDER R
INFILL SUBORADE o R IN cuT WEARING COURSE COLD PLANE 2°'~0” MIN
AT 1.5” MIN DEPTH ASPHALT EMULSION
TO BE APPLIED
ASPHALT EMULSION
FULL-DEPTH RECONSTRUCTION SECTION o
NOT TO SCALE \ / s
| 4 . i a <4 . - i
- I 4 s K ; . 4\\ N -
BINDER COURSE/ EXISTING PAVEMENT
NEW PAVEMENT - STREETS
NOT TO SCALE
NOTES:
1. CONTRACTOR SHALL COORDINATE WITH ENGINEER REGARDING JOINT LOCATION PRIOR TO
5 WIDTH VARIES u INITIATING THE WORK.
HOT BITUMINOUS PAVEMENT
1” WEARING COURSE 2. DRIVEWAY APRONS SHALL EXTEND THE FULL WIDTH OF THE DRIVE TO A LIMIT OF 5 FEET
FROM EDGE OF ROADWAY UNLESS OTHERWISE DIRECTED BY THE ENGINEER.
RIGINAL GR ORIGINAL GROUND
ORIGINAL GROUND _—___________<——____%°§_________________ %= 3. OVERLAY AT ADJACENT STREETS (INTERSECTIONS) SHALL EXTEND THE FULL WIDTH OF THE
“““ ADJACENT STREET TO A LIMIT OF 20 FEET FROM EDGE OF ROADWAY UNLESS OTHERWISE
DIRECTED BY THE ENGINEER.
LEVELING COURSE AS
DIRECTED BY ENGINEER
NOT TO SCALE NOT TO SCALE
NOTES:
1. INSTALL CRUSHED GRAVEL AT SHOULDERS AS DIRECTED BY THE ENGINEER.
2. FOR FULL—DEPTH RECONSTRUCTION, CONTRACTOR SHALL COMPLETE FINE GRADING, PAVING
AND SHOULDER GRAVEL. ALL OTHER WORK TO BE COMPLETED BY OWNER.
REVISIONS DATE: 05/17/16 SHEET NO.
NUMBER DATE BY DESCRIPTION
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TYPICAL ROADWAY SECTIONS AND DETAILS

SHEET 1 OF 1
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APPENDIX B
PERMITS
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T THE STATE OF NEW HAMPSHIRE @@3@
fy

bihins "‘-uéd DEPARTMENT OF TRANSPORTATION
i rrs AR District 3 Office, 2 Sawmill Road, Gilford, NH 03249 (603) 524-6667
ki it e
C()IIII)IIX.YI()I?GI' DRIVEWAY PERMIT
To: Town Of Moultonborough City/Town: Moultonborough Permit #: 03-313-0631
Office of Selectmen Route/Road: NH 25 (S0000025) District: 03
6 Holland Street, P.O. Box 139 Patrol Section: 305 Permit Date 5/24/2016
Moultonborough, NH 03254 Tax Map: N/A
Lot: N/A
4 Development: Marvin Road

‘Permission is hereby granted to construct (alter) a driveway, entrance, exit or approach adjoining NH 25

(S0000025), pursuant to the location and specifications as described below. Failure to adhere to the standards
and engineering drawings previously approved shall render this instrument null and void. Failure to start or
complete construction of said facility within one calendar year of the date of this permit shall require application
for permit extension or renewal in accordance with the Driveway Access Rules. Facilities constructed in
violation of the permit specifications or the rules, shall be corrected immediately upon notification by a
Department representative. Any cost by the State to correct deficiencies shall be fully borne by the landowner.
The landowner shall defend, indemnify and hold harmless the Department and its duly appointed agents and
employees against any action for personal injury and/or property damage sustained by reason of the exercise of

this permit.

Drive 1 St Prj: NO-315-A Station: 221+89L
Location: Approximately 0.87 miles east of Moultonborough Neck Road (INV#41) on the north side of NH 25
{S0000025).
SLD Station: 13294 (left) GPS: 43.7298 N 71.42202 W.

Specifications: This permit authorizes a paved access to be used as a Town Road drive. Any change in use,
increase in use or reconstruction of the driveway requires reapplication.

The right-of-way line is located 33 feet from and parallel to the centerline of the highway.
The entrance shall be graded so that the surface of the drive drops 4 inches at a point 8 feet from
NH 25 (50000025) edge of pavement to create a drainage swale.

The driveway shall not exceed 24 feet in width. The entrance of the drive may be flared; typically
the flare radius is one half the driveway width.

Other Conditions:

No structures, including buildings, permanent or portable signs, lights, displays, fences, walls, etc. shall be
permitted on, over or under the Highway Right of Way.

No parking, catering or servicing shall be conducted within the Highway Right of Way.

The applicant shall comply with all applicable ordinances and regulations of the municipality or other State
Agencies.

The Department has relied on the title and subdivision information provided by the landowner. The Department
has not performed additional title research and makes no warranty or representation concerning landowner's
legal right to access. In the event of a dispute about the landowner's legal right to the access provided herein, the

landowner will defend and indemnify the Department.

This permit requires that in order to provide 400 feet of all-season-safe-sight-distance, any obstruction of
trees, earth, snow or other incidentals along the highway shall be removed on both sides of the proposed

driveway prior to and during the use of the entrance(s).

Any offsite utility improvements within state rights-of-way, related to this development, shall comply with
the requirements of the NHDOT Utility Accommodation Manual and shall be authorized by means of a

gcparate Excavation Permit.

Other access to the highway from the premises is to be prevented by maintaining a barrier or barriers,
such as a grass plot, low hedge, curbed island, stand of trees, etc.. No part of the right-of-way may be

used for any purpose other than travel.
Driveway Entrance Control Type B, Business, Rural applies to the context of this permit.

Date: 5/24/2016 AppliD: 16996 Page 1




This permit authorizes access to NH Route 25 in accordance with the plans entitled 2016 Road Program
Moultonborough, NH" prepared by KV Partners dated May 16, 2016. Any other change in use or increase
in use will require reapplication.

You have been issued a Driveway Permit to construct a driveway along State ROW. However, before your
access can be used, the following must be met:

1. You must notify the State at least 48 hours prior to beginning construction of your entrance.

2. The name of the contractor doing the work along with his business and home telephone number shall
be made available to our local Patrol Foreman. (The State reserves the right to disapprove of any
contractor that has failed to perform in a satisfactory manner in the past.)

3. Use of your drive can begin only after its construction has been inspected and approved by the State.

4. Unless specifically requested in writing, completion of all construction within the State ROW must be
completed within 60 days from the notice to start work,

5. Any paving of the driveway or roadway authorized by this Permit is at the owner’s risk unless the
subgrade has been inspected and approved by the State.

6. Should it become apparent during construction that the requirements of this Permit are in conflict with
existing field conditions, the State must be notified at once. Any work performed, not specified by this
Permit nor without prior approval, is subject to removal and reconstruction at the owner's expense.

7. This Permit and all plans referenced must be at the construction site at all times.

To give notice to start construction as instructed above, please contact:
Patrol Foreman Michael Eldridge at Patrol Shed #305, Moultonborough, (603) 476-5777.

Between the hours of 7:00 AM and 3:30 PM, Monday through Friday

Approved WMM M«n 5/ 2"/’//@

Assistant District Engineer

Coples: District, Town, Patrolman For Director of Administration

Date: 5/24/2016 ApplID: 16996 Page 2




NEW HAMPSHIRE DEPARTMENT OF TRANSPORTATION

District 1, 641 Main St, Lancaster, NH 03584 District 4, 19 Base Hill Road, Swanzey, NH 03446
District 2, 8 Eastman Hill Road, Enfield, NH 03748 District 5, PO Box 16476, Hooksett, NH 03106
District 3, 2 Sawmill Rd, Gilford, NH 03249 District 6, PO Box 740, Durham, NH 03824

APPLICATION FOR DRIVEWAY PERMIT
Pursuant to the provisions of Revised Statutes Annotated, Chapter 236, Section 13 (printed on reverse of ail Hii]jn”) and
West

amendments thereto, and Declaratory Ruling 2000-01, permission is requested to: (circle one): Construct
(Undicate quantity of) 1 driveway entrance(s) to my property on the (circle one)‘ outh / East
NH Route 25 _ ©  or Street/Road: In the Town of Moultonborough
at a location which will meet the requirements for safety specified in said statutes.

side of

The driveway entrance(s) requested is (are) for access to;  EXisting Subdivision
Residence, Industry, Business, Subdivision, Other
Describe nature and size of industry, business or subdivision:  Subdivision
___Feet (circle one): North / South / East / West of Utility Pole Number:
Feet or Miles (circle one): North / South / East / West of Road or Junction: At intersection with Marvin Rd

Town Tax Map # _ Public Right-of-Way and Lot # —

As the landowner (or designated applicant) I agree to the following:

[. To construct driveway entrance(s) only for the bonafide purpose of securing access to private property such that
the highway right-of-way is used for no purpose other than travel.

2. To construct driveway entrance(s) at permitted location(s).

3. To construct driveway entrance(s) in accordance with statutes, rules, standard drawings, and permit
specifications as issued by the New Hampshire Department of Transportation.

4. To defend, indemnify and hold harmless the New Hampshire Department of Transportation and its duly
appointed agents and employees against any action for personal injury and/or property damage sustained by
reason of the exercise of this permit.

5. To furnish and install drainage structures that are necessary to maintain existing highway drainage and
adequately handle increased runoff resulting from the land development and obtain all easements thereto.

6. 1 am the owner or a duly authorized agent of the owner of the parcel upon which the driveway will be
constructed. I have provided accurate and complete titfe and subdivision information concerning the parcel to
the Department. I understand that the Department is relying on this information in considering this application

and that the Department does not perform independent title research or make Jjudgments about title or access
disputes.

e Fornew driveway(s), include copy of current deed and, if not the same, previous deed dated prior to July
1, 1971 of the parcel. If this parcel is part of a larger tract subdivided after J uly 1, 1971, then provide
complete subdivision plans and deed history dating back to at least July 1, 1971.

* Attach sketch or plan showing existing and proposed driveway(s) and the adjacent highway indicating
stance to town road, town line, or other readily identifiable feature or landmark and also to the nearesl
ility pole (including pole numbers) | % N " \/

=Y ‘
r

Z’c%ﬂ/%;q;%;{L E%D ’dﬁ{“j{/ 6 Holland St, PO Box 139 11w}

\

l I."-‘. —_—
Signature of Landowner (Applicant) Mailing Address H H_ NG o

Moultonborough NH

{
|
|
Moultonborough NH 03254 1 l
|

Printed Name of Landowner Town/City, State, Zip Code | (A MRS

e

Date: 5/16/16 Telephone Number(s) 603353'—7445' B

Contact /Agent, if not Landowner: _Scott Kinmond, Highway Superintendent

FOR OFFICE USE ONLY:

GPS N - L GPSW=_ D
Section: - _ Width: Speed:
RightotWay: _~~ Drainage: _ _SLD: -
Conditions:

Permit Number Assigned:_




THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION

Drriaicntiof Trunsipgtics District 3 Office, 2 Sawmill Road, Gilford, NH 03249

Victoria . Sheehan William Cass, P.E.
Commissioner Assistant Commissioner

May 24, 2016

Town of Moultonborough
PO Box 139
Moultonborough, NH 03254-0139

Please find attached a driveway permit application for Town Of Moultonborough
Office of Selectmen on NH 25 (S0000025) for your information and review. This
letter does not convey any form of approval of the application.

If you have any concerns or wish to provide input please contact Stephen Drouin at
(603) 524-6667.

Sincerely,

OW

Stephen Drouin
Access and Utilities Technician
NHDOT District 3

Attachment
cc: Patrol 306 ApplID: 16996 Page 1 of 1




DEC-66A

Rev. 9-15-69 STATE OF NEW HAMPSHIRE DIVISION NO._ Q3 __ __
DEPARTMENT OF TRANSPORTATION TOWN Moy kTor BoRsuéH
ROAD

DRIVEWAY ENTRANCE CONTROLS ROUTE NO. Z5

PERMIT NO. Q3 313.0065(

_‘_M\
TYPE A (TyPe B )/
NOTE: MINIMUM WIDTH NOTE: MINIMUM WIDTH
OF SINGLE RESIDENTIAL |RESIDENTIAL | BUSINESS |OF SINGLE BUSINESS
DRIVE SHALL BE 12° DRIVE SHALL BE |6'

R.0.W. LINE L

(N
\/d‘,
EDGE OF SHOULDER —,

EDGE OF PAVEMENT — ¥

(] ® (]
¢ OF ROADWAY —  60-90" —u [\ 6d-90
EDGE OF PAVEMENT =3

[ <
»n
o-b-

DRIVE §
K =¢:
u‘o' I

SINGLE RESIDENTIAL OR(BUSINESS DRIVEWAYS — RURAL )

TYPE C
GAS PUMPS STANDARD URBAN
DRIVE RAMP
R.0.W. LINE R.O.W. LINE —
e e =3 NE 1_*—" s R AT/
v

:O'PREF. 10' MIN. 50' PREF.’

50' MAX. "150' MAX.
SIDEWALK SIDEWALK SIDEWALK

4 OF ROADWAY —

RESIDENTIAL OR BUSINESS ENTRANCE — URBAN

-— OVER—




DEC-66A

Rev. 9-15-65 STATE OF NEW HAMPSHIRE DIVISION NO. _Q2__ |
DEPARTMENT OF TRANSPORTATION TOWN aviTe s BoRoVEH
ROAD __ _ —— —

DRIVEWAY ENTRANCE CONTROLS ROUTE NO. . &5__ _ _ _

PERMIT NO.22:313:063

L

TYPED

4~ CURBING —y
VARIABLE VARIABLE

EDGE OF PAVEMENT—
¢ oF RoADwAY <

EDGE OF PAVEMENT

RESIDENTIAL OR BUSINESS ENTRANCE - RURAL

PROFILE FRONT EDGE OF

)y 6-0" | VAR. WIDTH 6'-0" |

< 20 »] [ 16' MIN.-50" MaX.
" ¢ |
SIDEWALK
T e e X
EXISTING R } w

GROUND == ‘”‘I*?'mruf W ~ ™ Ew.'.n_‘.i PO TN

LT. DRIVE END STONE RT.

PROFILE OF ROADWAY @ CURB LINE
VIEW FROM ¢ OF ROAD

3

ESIDEWALK WIDTH (VAR.)

L’ N >| MAX. SLOPES

EXISTING
GROUND \,?:-,v‘-
x\

_ / SLOPE of — 13u
2 s
LIP COMPOSED OF SAME

MATERIAL AS SIDEWALK RAMP

EDGE OF _&w __ENT
co

SLOPE
' PER FT. CROSS SECTION ALONG ¢ OF DRIVE

DRIVEWAY PROFILE - RURAL STANDARD URBAN DRIVE RAMP

— OVER —




